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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

Bl GENERAL

The work shall be performed in accordance with all Sections of this Task Order (TO) and the
contractor’s Basic Contract, under which the resulting TO will be placed. This One
Acquisition Solution for Integrated Services (OASIS) TO falls under Pool 1. An acronym
listing to support this TO is included in Section J, Attachment B.

B2 CONTRACT ACCESS FEE (CAF)

The General Services Administration’s (GSA) operating costs associated with the management
and administration of this contract are recovered through a CAF. The CAF shall be 0.1 percent of
the total TO value. This TO shall have a separate Contract Line Item Number (CLIN) to cover this
access fee, and this CAF shall be obligated at TO Award (TOA).

B3 ORDERTYPES

The contractor shall perform the effort required by this TO on a Cost-Plus-Award-Fee (CPAF)
basis for:

a. Labor CLINs 0001, 1001, 2001, 3001, and 4001 (including informational CLINS).

The contractor shall perform the effort required by this TO on a Not to Exceed (NTE) basis for:
a. Long Distance Travel CLINs 0002, 1002, 2002, 3002, and 4002 (including
informational CLINS).

b. Materials and Equipment CLINs 0003, 1003, 2003, 3003, and 4003 (including
informational CLINS).

¢. Other Direct Costs (ODCs) CLINs 0004, 1004, 2004, 3004,and 4004 (including
informational CLINS).
d. CAF CLINs 0005, 1005, 2005, 3005, and 4005.

B4 SERVICES AND PRICES/COSTS

Long-distance travel is defined as travel over 50 miles from Camp H.M. Smith. Local travel
will not be reimbursed.

The following abbreviations are used in this price schedule:

CAF Contract Access Fee

CLIN Contract Line Item Number
CPAF Cost-Plus-Award-Fee

NTE Not-to-Exceed

ODC Other Direct Cost

QTY Quantity
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B4l BASE PERIOD:
MANDATORY CPAF LABOR CLIN

CLIN Description Cost Award Fee gl(’)zll?
0001 | Labor (Tasks 1-4) $0
3 i A i
0001A° | Labor (Tasks 1-4) Severable $3.822.038
0001B? | Labor (Tasks 1-4) for Non-
7

Severable TDL # 2019-04 $387,02
0001C? | Labor (Tasks 1-4) for Non- $306.309

Severable TDL # 2019-15 ’
0001D?| Labor (Tasks 1-4) for Non-

Severable TDL # 2019-17 $220.770
0001E? | Labor (Tasks 1-4) for Non-

Severable TDL #2019-08 $236,921
0001F? | Labor (Tasks 1-4) for Non- $412.035

Severable TDL #2019-19 T
0001G? | Labor (Tasks 1-4) for Non- $194.453

Severable TDL #2019-20 o
0001H” | Labor (Tasks 1-4) for Non- $410.499

Severable TDL #2019-18 ’
0001J° | Labor (Tasks 1-4) for Non- $1.500.000

Severable TDL #2019-21 T
0001K? | Labor (Tasks 1-4) for Non-

Severable TDL #2019-24 $814,196
0001L° | Labor (Tasks 1-4) for Non- $338.445

Severable TDL #2019-23 T

Includes GET o

2Exclusive of GET dollars.

3The numbering convention for the Informational CLINs correspond with the associated Non-labor CLINs
below (e.g. 0001B is associated with 0002B).
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS
COST-REIMBURSEMENT TRAVEL, MATERIALS AND EQUIPMENT, AND ODC CLINs

CLIN Description Total NTE Price
Long-Distance Travel Including Indirect
0002A | Handling Rate - - NTE $187,552
0002B | Long-Distance Travel Including Indirect
Handling Rate - [N NTE $25,000
0002C [ Long-Distance Travel Including Indirect
Handling Rate - [{S}IE NTE $10,000
0002D | Long-Distance Travel Including Indirect
Handling Rate -- NTE $25,000
0002F | Long-Distance Travel Including Indirect
Handling Rate - [{SNIE NTE $20,000
0002G | Long-Distance Travel Including Indirect
Handling Rate - - DEE $6,593
0002H | Long-Distance Travel Including Indirect
Handling Rate - [{SJI NTE $20,000
0002J [ Long-Distance Travel Including Indirect
Handling Rate -- NTE $34.135
0002K | Long-Distance Travel Including Indirect
Handling Rate -- NTE $4.223
0002L | Long-Distance Travel Including Indirect
Handling Rate - NTE $21.815
0003A | Materials and Equipment Including Indirect NTE $112,289
Handling Rate -h
0003E | Materials and Equipment Including Indirect NTE $63.471
Handling Rate - ’
00031, | Materials and Equipment Including Indirect NTE $1.630.099
Handling Rate - -
0004A | ODCs Including Indirect Handling Rate - NTE $6.000
0004J | ODCs Including Indirect Handling Rate - NTE $405,673

CAF

CLIN Description Total Ceiling Price
0005 | carj L $11,268
TOTAL CEILING BASE PERIOD CLINs: $11,226,411
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B42 FIRST OPTIO
MANDATORY CPAF LABOR CLIN

PERIOD

AND PRICES/CO

CLIN

Description

Cost

Award Fee

Total CPAF

1001

Labor (Tasks 1-4)

1001A°

Labor (Tasks 1-
4) Severable

1001B°

Labor (Tasks 1-4)
for Non- Severable
TDL # 2020-22

1001C°

Labor (Tasks 1-4)for
Non- Severable
TDL

#2020-25

1001D?

Labor (Tasks 1-4)for
Non- Severable TDL
#2020-26

1001E3

Labor (Tasks 1-4)for
Non- Severable TDL
#2020-27

1001F°

Labor (Tasks 1-4)for
Non- Severable
TDL

#2020-32

1001G’

Labor (Tasks 1-4)for
Non- Severable
TDL

#2020-34

1001H°

Labor (Tasks 1-4)
for Non- Severable
TDL #2020-35

10013

Labor (Tasks 1-4)
for Non- Severable
TDL #2020-38

1001K3

Labor (Tasks 1-4)
for Non- Severable
TDL #2020-39

$0

$1,245,817

$681,526

$193,980

$980,233

$524,121

$75,483

$974,263

$5,928,463

$610,045

$1,333,714

Includes GET o
2Exclusive of GET dollars.
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS
COST REIMBURSEMENT TRAVEL, MATERIALS AND EQUIPMENT, and ODC CLINs

CLIN Description Total NTE Price
Long-Distance Travel Including Indirect 0

1602 Handling Rate — NTE ¥

1002A Long-Distance Travel Including Indirect NTE $334
Handling Rate —

1002B L011g-Distance Travel Including Indirect NTE $0
Handling Rate —

1002D Long-Distance Travel Including Indirect NTE $19.285
Handling Rate —

1002E Long-Distance Travel Including Indirect NTE $74.755
Handling Rate —

1002G L011g-Distance Travel Including Indirect NTE $70,000
Handling Rate —

1002H Long-Distance Travel Including Indirect NTE $95.000
Handling Rate —

10027 Long-Distance Travel Including Indirect NTE $16.964
Handling Rate —

1002K L011g-Distance Travel Including Indirect NTE $28.273
Handling Rate —

1003 Materi_als and Equipment Including Indirect NTE $0
Handling Rate —

1003A Materi.als and Equipment Including Indirect NTE $76.104
Handling Rate —

1003B Materi_als and Equipment Including Indirect NTE $50.000
Handling Rate —

1003D Materials and Equipment Including Indirect NTE $5.000
Handling Rate

1003E Materi_als and Equipment Including Indirect NTE $0
Handling Rate —

1003H Materials and Equipment Including Indirect NTE $200.000
Handling Rate —

1003] Materi'als and Equipment Including Indirect NTE $571.120
Handling Rate

1003K Materi_als and Equipment Including Indirect NTE $22.618
Handling Rate

1004 | QDCs Including Indirect Handling Rate — NTE $0
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

1004A | ODCs Including Indirect Handling Rate — NTE $0
1004B ODCs Includmg IlldlleCf Handllng Rate — NTE $2 5’000
1004D ODCs IIlCllldiIlg Induect Handling Rate — NTE $ 103000
1004E ODCS I_IlCludmg Indllect Handllng Rate — NTE $553 ’030
10047 | ©DCs Including Indirect Handling Rate — NTE $260.114
1004K ODCs I_IlCllldl]lg Induect Handllng Rate — NTE $51 1’309
*Indirect handling calculation =

CAF

CLIN Description Total Ceiling Price
1005 | cAF [N NTE $15,066
TOTAL CEILING FIRST OPTION PERIOD CLINs: $15,151,617
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B43 SECOND OPTION PERIOD
MANDATORY CPAF LABORCLIN

CLIN Description Cost
2001 | Labor (Tasks 1-4)

Includes GET of“
2Exclusive of GET dollars.

Award Fee

Total CPAF
$16,380,246

COST REIMBURSEMENT TRAVEL, MATERIALS AND EQUIPMENT, and ODC CLINs

CLIN Description Total NTE Price
Long-Distance Travel Including Indirect

2002 Han?lling Rate ¢ NIE $943.,489
Materials and Equipment Including Indirect

2003 Handling Rate _(]- NTIE $2,188,051
ODCs Including Indirect Handling Rate —

2004 NTE $1,190,111

*Indirect handling calculation =

CAF

CLIN Description Total Ceiling Price

2005 | cAF |G NTE $23,769

TOTAL CEILING SECONDOPTION PERIOD CLINs: $20,725,666

Modification 0052

Page B-8




SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B44 THIRD OPTION PERIOD
MANDATORY CPAF LABORCLIN

Award Fee

Total CPAF
$40,147,134

CLIN Description
3001 | Labor (Tasks 1-4)

Includes GET OH
2Exclusive of GET dollars.

COST REIMBURSEMENT TRAVEL, MATERIALS AND EQUIPMENT, and ODC CLINs

CLIN Description Total NTE Price

3002 | Long-Distance Travel Including Indirect NTE $1.747.753
Handling Rate — '

3003 Mateqals and Equipment Including Indirect NTE $11.656.959
Handling Rate -
ODCs Including Indirect Handling Rate —

3004 NTE $4,607,329

*Indirect handling calculation =

CAF

CLIN Description Total Ceiling Price
3005 | caHNER NTE $55,109
TOTAL CEILING THIRD OPTION PERIOD CLINs: $58,214,284
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B45 FOURTH OPTION PERIOD
MANDATORY CPAF LABORCLIN

CLIN

Description

4001

Labor (Tasks 1-4)

Includes GET o

2Exclusive of GET !o“ars.

Award Fee

Total CPAF

$5,828,739

COST REIMBURSEMENT TRAVEL, MATERIALS AND EQUIPMENT, and ODC CLINs

CLIN Description Total NTE Price
4002 Long-Distance Travel Including Indirect NTE $973.753
Handling Rate —
4003 Materl_als and Equipment Including Indirect NTE $6.301.493
Handling Rate —
ODCs Including Indirect Handling Rate —
4004 NTE $572,233
*Indirect handling calculation =
CAF
CLIN Description Total Ceiling Price
2005 | cAr |Gl NTE $13,676
TOTAL CEILING FOURTH OPTION PERIOD CLINs: $13,689,894
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B46 FIFTH OPTION PERIOD

MANDATORY CPAF LABORCLIN

CLIN

Description Cost

5001

Labor (Tasks 1-4)

Includes GET of-.

2Exclusive of GET dollars.

Award Fee

Total CPAF
$1,000

COST REIMBURSEMENT TRAVEL, MATERIALS AND EQUIPMENT, and ODC CLINs

CLIN Description Total NTE Price
Long-Distance Travel Including Indirect

SN Handling Rate — NTE $241,370.00

5003 Mateqals and Equipment Including Indirect NTE $3.503.014
Handling Rate —

5004 | ODCs Including Indirect Handling Rate — NTE $18.356

*Indirect handling calculation =

CAF

CLIN Description Total Ceiling Price

5005 | cAF[EIEE NTE $3,764

TOTAL CEILING FIFTH OPTION PERIOD CLINs: $3,767,504

GRAND TOTALALL CLINSs: $122,775,376
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B5 SECTION B TABLES

BS.1 INDIRECT/MATERIAL HANDLING RATE

Materials and Equipment, ODCs, and Long-Distance Travel costs incurred may be
burdened with the contractor’s indirect/material handling rate in accordance with the
contractor’s disclosed practices, provided that the basic contract does not prohibit the
application of indirect rate(s) on these costs.

a. If no indirect/material handling rate is allowable in accordance with the
contractor’s disclosed practices, no indirect/material handling rate shall
be applied to or reimbursed on these costs.

b. If no rate is specified in the schedule of prices above, no indirect rate shall
be applied to or reimbursed on these costs.

The indirect handling rate over the term of the TO shall not exceed the rate specified in
the schedule of prices above.

B.S.2 DIRECT LABOR RATES

Labor categories proposed shall be mapped to existing OASIS labor categories (Section
J, Attachment P). Labor categories for specialized support not defined in Section J,
Attachment P shall map to an Office of Management and Budget (OMB) Service
Occupation Classification (SOC) administered by the Bureau of Labor Statistics (BLS).

BS53 ACCOUNTING FOR CONTRACTOR MANPOWER REPORTING

The costs to be reported under this CLIN are those associated with the reporting
requirements specified in Section C.5.1.1 and relate to this TO only.

B6 INCREMENTAL FUNDING

B.6.1 INCREMENTAL FUNDING LIMITATION OF GOVERNMENT’S
OBLIGATION

Incremental funding in the amount of $81,978,626.00 for CLINs 0001 through 3005 is
currently allotted and available for payment by the Government. Additional incremental
funding for these CLINs may be allotted and available for payment by the Government as the
funds become available. The estimated period of performance covered by the allotments for
the mandatory CLINSs is from award through September 2, 2022, unless otherwise noted in
Section B. The TO may be modified to add funds incrementally up to the maximum of
$122,775,376 over the performance period of this TO. These allotments constitute the
estimated cost for the purpose of Federal Acquisition Regulation (FAR) Clause 52.232-22,
Limitation of Funds, which applies to this TO on a CLIN-by-CLIN basis and/or to separately
funded projects from multiple sources as specified per Section H.19 — Technical Direction
Letters (TDLs).

The Incremental Funding Chart for CPAF is included in Section J, Attachment C —
Incremental Funding Chart (Excel Spreadsheet).
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B7 ANCILLARY SUPPORT

The ancillary support to be performed in this TO is defined in Section C.5.

B8 AWARD FEE RESULTS REPORTING TABLE

The Award Fee Determination Plan (AFDP) establishes award fee. See Section J, Attachment
D — Draft Award Fee Determination Plan (Word document). Award Fee will not be applied to
Hawaii General Excise Tax (GET) amount. The GET rate of - (for Base Year and Option
year 1 i and -(for Option Year 2, 3 and 4) is applied to all costs, exclusive of Award Fee

B9 TASK ORDER SEPARATELY IDENTIFIED SUBLINE ITEMS TECHNICAL
DIRECTION LETTER (TDL)

TO separately identified subline items (SLIN) assigned to Severable (Lot) and Non-severable (Each)
TDLs to facilitate payment, delivery tracking, contract funds accounting, or other management
purposes.

B.9.1 NON-SEVERABLE TECHNICAL DIRECTION LETTER (TDL) SLINs

If a TDL has been determined by the Government to be non-severable, the Government will
modify the TO to create a separately identified subline item. Each non-severable TDL
identified will have its own ceiling and will not exceed the ceiling value of parent CLINs (e.g.,
0001). Non- severable TDL will be fully funded at time of obligation (TO modification) and
cannot be incrementally funded. The limitation of cost in FAR clause 52.232-20 applies to each
non-severable TDL.
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SECTION C — PERFORMANCE WORK STATEMENT

C1 BACKGROUND

The United States Indo-Pacific Command (USINDOPACOM) is one of six geographic Unified
Combatant Commands of the United States (U.S.) Armed Forces. Commander, USINDOPACOM is
the senior U.S. military authority in the USINDOPACOM Area of Responsibility (AOR).
Commander, USINDOPACOM reports to the President of the United States through the Secretary
of Defense and is supported by four component commands: U.S. Pacific Fleet (USPACFLT),
Pacific Air Force (PACAF), U.S. Army Pacific (USARPAC), and Marine Forces Pacific
(MARFORPAC). These four commands are headquartered in Hawaii (HI) and have forces stationed
and deployed throughout the region.

The USINDOPACOM AOR encompasses about half the earth’s surface, stretching from the waters
off the west coast of the U.S. to the western border of India, and from Antarctica to the North Pole.
There are few regions as culturally, socially, economically, and geo-politically diverse as the Asia-
Pacific region. The 36 nations that comprise the Asia-Pacific region are home to more than 50
percent of the world’s population, 3,000 different languages, several of the world’s largest militaries,
and five nations allied with the U.S. through mutual defense treaties.

Two of the three largest economies are located in the Asia-Pacific along with ten of the 14th
smallest. The AOR includes the most populous nation in the world, the largest democracy, and the
largest Muslim-majority nation. More than one third of Asia-Pacific nations are smaller, island
nations that include the smallest republic in the world and the smallest nation in Asia.

USINDOPACOM also represents a highly complex and extensive Department of Defense (DoD)
organization in terms of personnel and equipment. There are approximately 375,000 U.S. military
and civilian personnel assigned to the USINDOPACOM AOR. At any one time, there are thousands
of aircraft, tens of thousands of land-based troops and hundreds of ships operating in the
USINDOPACOM AOR.

Cll1 PURPOSE

The purpose of the acquisition is to procure professional services in support of various innovation
and experimentation efforts associated with Command, Control, Communications, Computers,
Intelligence, Surveillance, and Reconnaissance (C4ISR) mission areas. These services provide the
Government with innovative technology or procedural solutions and capabilities to address
warfighter mission needs. The services include project management, analysis, and development of
recommended plans, procedures, and policies. The Government also requires support for conducting
of tests and evaluations. The contractor’s support to activities shall be related to USINDOPACOM
operations as well as the advancement of new or existing capabilities in the fields of operational
energy, cyber operations, electronic operations, operational resiliency sensors, aircraft, surface
vessels, subsurface vessels, and other capabilities. USINDOPACOM’s mission supports
requirements for the Camp H.M. Smith Headquarters (HQ) location and its PACAF, USPACFLT,
USARPAC, MARFORPAC, and Special Operations Command Pacific (SOCPAC) partners
throughout the AOR.

The contractor will be required to perform using technical capability, demonstrating an ability to
contribute to organizational agility with innovative solution sets in an extremely collaborative
national security environment. Providing support to USINDOPACOM will require an
understanding of DoD capabilities, industry capabilities, and joint doctrine while leveraging new
ideas and/or new technologies. The resultant solution set(s) could include new Tactics,
Techniques, and Procedures (TTPs), Concept of Operations (CONOPS), operational utility
experimentations, white papers, and technical/policy recommendations. These deliverables may
be provided to levels as high as the Office of the Secretary of Defense. Typically, these solution
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SECTION C — PERFORMANCE WORK STATEMENT
sets are non-material, but material solutions are also possible.

Cl2 AGENCY MISSION

USINDOPACOM protects and defends, in concert with other U.S. Government agencies, the
territory of the U.S., its people, and its interests. With allies and partners, USINDOPACOM is
committed to enhancing stability in the Asia-Pacific region by promoting security cooperation,
encouraging peaceful development, responding to contingencies, deterring aggression, and, when
necessary, fighting to win. This approach is based on partnership, presence, and military readiness.

Within USINDOPACOM, the Directorate of Requirements and Resources (J8), and the Operations
Directorate (J3) serve the Commander by providing support for evaluating and developing force
structure requirements and establishing aggressive Mission Assurance (MA) initiatives to enhance
the Commander’s ability to accomplish the mission. These directorates also provide
USINDOPACOM rapid warfighting capabilities using innovative planning, analysis, solutions, and
emerging technologies to address the Command’s Priorities and Lines of Operation.

C2 SCOPE

The scope of this TO is to provide USINDOPACOM, USINDOPACOM Joint Staff organizations,
its service component commands, sub unified commands, sub component commands, and its
strategic and operational partners, professional services in the task areas described in detail in
Section C.5. A list of strategic and operational partners is located in Section J, Attachment Y. The
contractor shall provide USINDOPACOM with planning, analysis, innovation, and concept testing
to develop new capabilities to meet operational challenges. The contractor shall provide critical
professional services to identify game-changing technologies and then help the Government
develop USINDOPACOM capabilities.

While the Government anticipates the primary place of performance to be at Camp H.M. Smith,
Oahu, HI, support services may also be performed at locations within the USINDOPACOM AOR
or Area of Interest (AOI) (locations of interest or concern to the Commander (CDR)
USINDOPACOM may be outside of the AOR). All requests for support in locations other than
those stated above will be communicated to the contractor by the Federal Systems Integration and
Management Center (FEDSIM) Contracting Officer’s Representative (COR).

Some travel to support mission requirements in the Contiguous United States (CONUS) and
Outside Contiguous United States (OCONUS), including locations outside of the
USINDOPACOM AOR and AOI may also be necessary. Such travel would be to support
exercises, conferences, or other joint and major command events.

C3 CURRENT ENVIRONMENT

In order for USINDOPACOM to facilitate rapid warfighting capabilities using innovative solutions
and emerging technologies that address the Command’s Priorities and Lines of Operation, the J§
Directorate maintains close interaction with other “J” directorates within the USINDOPACOM
Command and may partner with them to fulfill requirements within the scope of this Performance
Work Statement (PWS).

At any given time, there are likely over 50 active projects that may be requested by nearly 20
USINDOPACOM subordinate or partner organizations. These innovation efforts associated with
these projects meet the needs of the warfighter through a rapid, cost effective, non-traditional, and
realistic approach to solutions. Efforts are operationally focused, realistic, and statistically
defensible whole solution sets involving technology, TTPs, CONOPS, as well as policy or training
recommendations. Projects will also include interaction, collaboration, and/or cooperation with
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SECTION C - PERFORMANCE WORK STATEMENT
Indo-Pacific Theater allies.

The J81, the lead division for this requirement, has several organizational elements that are as
follows: the Cyber War Innovation Center (CWIC), the Strategic Capabilities Office Pacific (SCO-
P), the Army Test and Evaluation Command (ATEC) Liaison Office (LNO), electronic operations,
Intelligence, Surveillance and Reconnaissance (ISR) targeting, Energy Sustainment, and the Rapid
Capabilities Cell (RCC).

USINDOPACOM priorities are heavily contingent on activity that is primarily driven by war,
terrorism, natural disasters, and/or threat situations and can change depending on the nature of the
situation. As global dynamics shift and U.S. priorities within the USINDOPACOM AOR shift,
the Government will require the contractor to be responsive, agile, and flexible to adapt to these
changing circumstances.

Currently, performance on any of the active projects map to more than one of the task areas in
Section C.5 below and require similar or the same support services.

C4 OBJECTIVE

The objective of this TO is to provide agile, innovative, and cost-effective support services tailored
to meet the demands associated with a dynamic global threat and geo-political security environment
in order to ensure that USINDOPACOM, its service component commands, and its strategic and
operational partners are properly postured to meet mission critical requirements.

The Government desires that contractor support provide a “center of excellence” approach, taking
advantage of the best technologies, methodologies, and synergies across similar DoD efforts, to
provide the warfighter with the best solutions possible. This Task Order will not be for the purchase
of weapons or for the use of weapon systems, other than as it relates to the development, testing and
analysis support described in Section C.

C5 TASKS

The following tasks are intended to cover the scope of work that USINDOPACOM anticipates for
Pacitfic Command (PACOM) Innovation and Experimentation Support Services (PIESS). Specific
work products within the work scope may shift based on mission partner needs. Specific work
products will be further defined by USINDOPACOM subordinates or partners through a PIESS
TDL.

There are four major task areas in this PWS:
a. Task 1: Provide Program Management and Support
b. Task 2: Planning and Analysis Support
c. Task 3: Innovation Development and Testing Support
d. Task 4: Cyber Capability Support

C51 TASK1-PROVIDE PROGRAM MANAGEMENT AND SUPPORT

The contractor shall provide program management support under this TO. This includes the
management and oversight of all activities performed by contractor personnel, including
subcontractors, to satisfy the requirements identified in this PWS.

The contractor will also provide support for the operation of Government secure facilities at
appropriate classification levels required for the test, evaluation, and training support under this
TO. Additionally, the contractor shall support the management of the security program.
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SECTION C — PERFORMANCE WORK STATEMENT
Call SUBTASK 1 - ACCOUNTING FOR CONTRACTOR MANPOWER REPORTING

The contractor shall report all contractor labor hours (including subcontractor labor hours) required
for performance of services provided under this TO for USINDOPOACOM via Enterprise
Contractor Manpower Reporting Application (ECMRA), which is a secure data collection site. The
contractor shall completely fill in all required data fields using the following web address:
http://www.ecmra.mil/.

Reporting inputs will be for the labor that was executed during the Government Fiscal Year (FY),
which runs October 1 through September 30. While inputs may be reported any time during the
FY, all data shall be reported no later than October 31 of each calendar year.

Contractors may direct questions to the support desk at: http://www.ecmra.mil/.

Contractors may use Extensible Markup Language (XML) data transfer to the database server or fill
in the fields on the website. The XML direct transfer is a format for transferring files from a
contractor’s systems to the secure website without the need for separate data entries for each
required data element at the website. The specific formats for the XML direct transfer may be
downloaded from the web.

Cal12 SUBTASK 2 - COORDINATE A PROJECT KICK-OFF MEETING

The contractor shall schedule, coordinate, and host a Project Kick-Off Meeting at the location
approved by the Government (Section F, Deliverable 02). The meeting will provide an
introduction between the contractor personnel and Government personnel who will be involved
with the TO. The meeting will provide the opportunity to discuss technical, management, and
security issues, and travel authorization and reporting procedures. At a minimum, the attendees
shall include Key contractor Personnel, representatives from the directorates, other relevant
Government personnel, and the FEDSIM COR.

At least three days prior to the Kick-Off Meeting, the contractor shall provide a Kick-Off Meeting
Agenda (Section F, Deliverable 01) for review and approval by the FEDSIM COR and the
USINDOPACOM Technical Point of Contact (TPOC) prior to finalizing. The agenda shall include,
at a minimum, the following topics/deliverables:

a POCs for all parties.

b. Personnel discussion (i.e., roles and responsibilities and lines of
communication between contractor and Government).

¢. Staffing Plan and status.

Updated Transition-In Plan (Section F, Deliverable 14) and discussion.

e. Security discussion and requirements (i.e., building access,
badges, Common Access Cards (CACs)).
Financial Tracking and Invoicing Requirements.

g Baseline Quality Management Plan (QMP).

The Government will provide the contractor with the number of Government participants for the
Kick-Off Meeting, and the contractor shall provide sufficient copies of the presentation for all
present.

The contractor shall draft and provide a Kick-Off Meeting Minutes Report (Section F, Deliverable 03)
documenting the Kick-Off Meeting discussion and capturing any action items.

Ca13 SUBTASK 3 - PREPARE A MONTHLY STATUS REPORT (MSR)

The contractor shall develop and provide an MSR (Section J, Attachment F) (Section F,
Deliverable 04). Cost reporting data (items g and h below) shall be provided in written form and as
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electronic data in Microsoft (MS) Excel spreadsheet formats. The MSR shall not contain classified
information.

The MSR shall include the following:

a. Activities during reporting period, by TDL or task as appropriate (include on-going
activities, new activities, and activities completed, and progress to date on all above
mentioned activities). Each section shall start with a brief description of the task orTDL
objective as appropriate.

b. Problems and corrective actions taken. Also include issues or
concerns and proposed resolutions to address them.

c. Personnel gains, losses, and status (security clearance, etc.).

Government actions required.

e. Schedule (show major tasks, milestones, and deliverables; planned and
actual start and completion dates for each).

£ Summary of trips taken, conferences attended, etc. (attach Trip Reports to the

MSR for reporting period).

Changes to the Project Management Plan (PMP).

Financial status:

5 @

1. Costs incurred at the TDL and CLIN level broken out by prime contractor,
subcontractor(s), and teaming partner(s) through the previous month.

2. Costs invoiced at the TDL and CLIN level broken out by prime contractor,
subcontractor(s), and teaming partner(s) through the previous month.

3. Projected costs to be incurred at the TDL and CLIN level broken out by
prime contractor and subcontractor(s) for the current month, and by month
for the remainder of the option period or end date of the TDL.

Csl14 SUBTASK 4 — FINANCIAL FORECASTING ANDTRACKING

The Government anticipates that funding will be received from multiple sources and financial data
will need to be tracked at the Military Interdepartmental Purchase Request (MIPR), funding source,
or TDL level. The contractor shall work with the FEDSIM COR and USINDOPACOM TPOC to
determine, for each task or project, the level of financial tracking required. For each task or TDL, the
contractor shall create a Financial Forecast (Section F, Deliverable 20) for each TO period of
performance that details the anticipated monthly costs by CLIN. The contractor shall set the baseline
at the start of each TO period of performance and update the forecasts monthly, at a minimum, as
costs are incurred or as requirements change.

The contractor shall present a draft proposed format for the financial forecast at the TO Kick-Off
meeting for FEDSIM COR and USINDOPACOM TPOC approval and shall utilize the Government-
approved format.

Csl15 SUBTASK 5 - CONVENE TECHNICAL STATUSMEETINGS

The contractor Program Manager (PM) shall convene a monthly Technical Status Meeting with the
USINDOPACOM TPOC, FEDSIM COR, and other Government stakeholders (Section F,
Deliverable 05). The purpose of this meeting is to ensure all stakeholders are informed of the
monthly activities and MSR, provide opportunities to identify other activities and establish
priorities, and coordinate resolution of identified problems or opportunities. The contractor PM
shall provide minutes of these meetings, including attendance, issues discussed, decisions made,
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and action items assigned, to the FEDSIM COR (Section F, Deliverable 06).

C5l6  SUBTASK 6 - PREPARE A PROJECT MANAGEMENT PLAN(PMP)

The contractor shall document all support requirements in a PMP. The contractor shall provide the
Government with a draft PMP (Section F, Deliverable 07) on which the Government will make
comments. The final PMP (Section F, Deliverable 08) shall incorporate the Government’s
comments.

The PMP shall:

a. Describe the proposed management approach.

b. Contain detailed Standard Operating Procedures (SOPs) for all asks.

¢. Include milestones, tasks, and subtasks required in this TO.

d. Provide for an overall Work Breakdown Structure (WBS) with a minimum of three
levels and associated responsibilities and partnerships between or among Government
organizations.

1. The WBS shall identify all technical activities at a level of detail sufficient
for the contractor to manage the work.
. Each WBS element shall be accompanied by a description and expectedresult(s).
3. Each WBS element shall include an estimate of the Level of Effort
(LOE) required by labor category and associated cost.
e. Describe in detail the contractor’s approach to risk management under this TO.

£ Describe in detail the contractor’s approach to communications, including processes,
procedures, communication approach, and other rules of engagement between the contractor
and the Government.

g Include the contractor’s Baseline QMP.

Cs17 SUBTASK 7 - UPDATE THE PMP

The PMP is an evolutionary document that shall be updated annually at a minimum (Section F,
Deliverable 09). The contractor shall work from the latest Government-approved version of the
PMP.

Cs18 SUBTASK 8 - CONDUCT TDL KICK-OFF MEETINGS

Following Government approval of the TDL, the contractor shall schedule, coordinate, and host a
TDL Kick-Off Meeting (Section F, Deliverable 21) for each TDL at the location approved by the
Government. At the Government’s discretion, the TDL Kick-Off Meeting may be held virtually.
The meeting shall provide an introduction between the contractor personnel and Government
personnel who will be involved with the project. The meeting will provide the opportunity to
discuss technical, management, and security issues, as well as travel authorization and reporting
procedures required for the project. At a minimum, the attendees shall include contractor Key
Personnel, representatives from USINDOPACOM, other relevant Government personnel, the
USINDOPACOM TPOC, and the FEDSIM COR.

Prior to the TDL Kick-Off Meeting, the contractor shall provide a TDL Kick-Off Meeting
Agenda (Section F, Deliverable 22) for review and approval by the USINDOPACOM TPOC
prior to finalizing. The agenda shall include, subject to guidance from the USINDOPACOM
TPOC, the following topics/deliverables:

a.  POCs for all parties.
b. Draft TDL Plan in accordance with Section C.5.1.9 (Section F, Deliverable 23).
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The Government will provide the contractor with the number of Government participants for each
TDL Kick-Off Meeting and the contractor shall provide sufficient copies of the presentation for all
present.

The contractor shall draft and provide TDL Kick-Off Meeting Minutes (Section F, Deliverable
03) documenting the Project Kick-Off Request Meeting discussion and capturing any action items.

Cs19 SUBTASK 9 - PROVIDE PROJECT MANAGEMENT SUPPORT

The contractor shall provide project management support for each TDL under this TO. The
USINDOPACOM TPOC and FEDSIM COR will communicate all requests for project support to the
contractor. The contractor shall prepare a TDL Plan for each project as directed by the
USINDOPACOM TPOC and FEDSIM COR. The contractor shall tailor the requirements for each
TDL Plan to match the complexity of the project requirements. The contractor shall provide the
Government with a Draft TDL Plan (Section F, Deliverable 23) at the TDL Kick-Off Meeting. The
Final TDL Plan (Section F, Deliverable 24) shall incorporate the Government’s comments. The
contractor shall provide support in accordance with the PMP and the latest Government approved
TDL Plan. The TDL Plan is an evolutionary document that shall be updated by the contractor as
elements of the project change.

At a minimum, the TDL Plan shall include the following:

a. Implementation plan/strategy which defines the project specifications, structure,
requirements, activities, conditions, risks, mitigations, and schedule from project
inception through project closeout. All deliverables and project milestones shall
be detailed with clear, unambiguous targets.

b. A WBS may be required for some projects, the USINDOPACOM TPOC and FEDSIM
COR will specify which project(s) require a WBS and the required WBS level. The
WBS shall have the appropriate amount of detail in order to provide clear instructions to
the personnel supporting the project and shall include a detailed and reasonable estimate
of the total time and effort involved.

c. Project staffing and resource profile.

Travel and security considerations.

e. Communication and roles and responsibilities framework to ensure both the contractor
and the Government are able to efficiently and effectively monitor progress and receive
early warning of potential issues.

£ Sequence diagrams and/or a Program Evaluation and Review Technique (PERT)chart
(if applicable).

g Detailed project cost estimate [Rough Order of Magnitude (ROM)] broken out by CLIN.
The contractor shall notify the USINDOPACOM TPOC and FEDSIM COR once the work required
under a TDL is complete. Once the USINDOPACOM and FEDSIM COR have concurred that the
work required under the TDL is complete, the contractor shall conduct a post- project review and
provide the Government with an After Action Report (Section F, Deliverable 25) that, at a
minimum, outlines the following:

a. Success factors and if/how they were met.

b. Project transition considerations.

Financial and schedule data including cost and scheduled milestones as
compared to baseline information provided at the TDL Kick-Off Meeting.

d. Recommendations for future consideration.
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e. Lessons learned.

C5110 SUBTASK 10 - PREPARE TRIP REPORTS

The Government will identify the need for a Trip Report when the request for travel is submitted
(Section F, Deliverable 10). The contractor shall keep a summary of all long-distance travel
including, but not limited to, the name of the employee, location of travel, duration of trip, and Point
of Contact (POC) at travel location. Trip reports shall also contain Government approval authority,
total cost of the trip, a detailed description of the purpose of the trip, and any knowledge gained. At a
minimum, trip reports shall be prepared with the information provided in Section J, Attachment G.

sl SUBTASK 11 - PROVIDE QUALITY MANAGEMENT

The contractor shall identify and implement its approach for providing and ensuring quality
throughout its solution to meet the requirements of the TO. The contractor’s QMP shall describe the
application of the appropriate methodology (i.e., quality control and/or quality assurance) for
accomplishing TO performance expectations and objectives. The QMP shall describe how the
appropriate methodology integrates with the Government’s requirements.

The contractor shall provide a Baseline QMP (Section F, Deliverable 11) and then provide a final
baseline QMP as required in Section F (Section F, Deliverable 12). The contractor shall
periodically update the QMP, as required in Section F (Section F, Deliverable 13), as changes in
program processes are identified.

Cal12 SUBTASK 12 -TRANSITION-IN

The contractor shall provide an update to the Draft Transition-In Plan (Section F, Deliverable 14)
provided with its proposal and provide a final Transition-In Plan (Section F, Deliverable 15) as required in
Section F. The contractor shall ensure that there will be minimum service disruption to vital Government
business and no service degradation during and after transition. The contractor shall implement its Transition-
In Plan No Later Than (NLT) ten calendar days after award, and all transition activities shall be completed 30
calendar days after project start.

C5113 SUBTASK 13-TRANSITION-OUT

The contractor shall provide transition-out support when required by the Government. The
Transition-Out Plan shall facilitate the accomplishment of a seamless transition from the
incumbent to incoming contractor/Government personnel at the expiration of the TO. The
contractor shall provide a draft Transition-Out Plan within six months of Project Start (PS)
(Section F, Deliverable 16). The Government will work with the contractor to finalize the
Transition-Out Plan (Section F, Deliverable 17) in accordance with Section E. At a minimum,
this Transition-Out Plan shall be reviewed and updated on an annual basis (Section F, Deliverable
18). Additionally, the Transition-Out Plan shall be reviewed and updated quarterly during the final
Option Period (Section F, Deliverable 18).

In the Transition-Out Plan, the contractor shall identify how it will coordinate with the incoming
contractor and/or Government personnel to transfer knowledge regarding the following:
a.  Project management processes.
POCs.
Location of technical and project management documentation.
Status of ongoing technical initiatives.
Appropriate contractor-to-contractor coordination to ensure a seamless transition.
Transition of Key Personnel.

™o a0 o
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g Schedules and milestones.

h. Actions required of the Government.

The contractor shall also establish and maintain effective communication with the incoming
contractor/Government personnel for the period of the transition via weekly status meetings or as
often as necessary to ensure a seamless transition-out.

The contractor shall implement its Transition-Out Plan NLT six months prior to expiration of the
TO.

Csl1.14 SUBTASK 14 —SENSITIVE COMPARTMENTED INFORMATION
FACILITIES (SCIF) AND SECURITY SUPPORT

The contractor shall provide technical expertise to perform secure facility analysis, plans, studies and
reports (Section F, Deliverable 26) to manage and modify secure facilities for related
experimentation, operations, and training. The contractor shall also operate Government facilities at
appropriate classification levels required for test, evaluation, and training support.

Additionally, the contractor shall support the operation of USINDOPACOM'’s security program
including, but not limited to, processing visitor requests, computer access requests, visitor escort,
and any other security program tasks needed to support specific efforts required in a TDL.

C5L15 SUBTASK 15 - DOCUMENT MANAGEMENT ANDWRITTEN
PRODUCT SUPPORT

The contractor shall provide technical expertise, software, and hardware to ensure that deliverables,
other data, or information related to work under Section C.5 are converted into desired formats and
stored electronically for easy dissemination among stakeholders. The end product may be digital,
physical copy, or both. The contractor shall provide technical writing and editing when necessary.
The contractor shall also implement or develop professional style guidelines, and finalized written
products (Section F, Deliverable 27) when required by the task. Examples of this type of work
would include formatting information into an electronic handbook, meeting the U.S. Government
Printing Office (GPO) printing requirements, or compiling data into a hardcopy report suitable for
distribution at a conference. Electronic documents shall be Microsoft (MS) Office compatible and
able to be displayed on a Government computer workstation, using software generally available for
Government use. The contractor shall curate document storage so that information is stored
logically and is readily available to all appropriate stakeholders for efficient retrieval and use in
research. Use of specialized software or hardware may be specified in associated TDLs.

C52 TASK?2-PLANNING AND ANALYSIS SUPPORT

The contractor shall provide input and overall planning support for critical programs. The
contractor shall support USINDOPACOM in overall Innovation and Experimentation program
coordination and integration with other DoD organizations and relevant Government agencies.
Support to Government operational and program managers will require the contractor to write
reports and information papers, design and evaluate various doctrine, military unit training
programs, and analyze operational data. Additionally, the contractor shall develop related
CONOPS, roadmaps, TTPs, operational architectures, strategic, implementation, and action plans.
These activities will be focused in critical areas outlined in the subtasks below. The contractor’s
analysis and deliverables shall include structured studies, considering national security policy,
military strategy, defense transformation and planning guidance, intelligence estimates, threat
projections, and vulnerability assessments.
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szl SUBTASK 1 -STRATEGIC CAPABILITIES OFFICE -PACIFIC (SCO-P)
SUPPORT

The contractor shall provide technical expertise to support the USINDOPACOM SCO-P. The
contractor shall provide analysis and develop SCO-P documentation (Section F, Deliverable 28) to
provide strategic insight into adversary systems and decision making processes. The contractor shall
collect and communicate operational requirements and capability shortfalls associated with the U.S.,
partner nations, and potential adversaries. Furthermore, the contractor shall use operationally
representative environments to assess strategic, operational, and tactical effectiveness of material
and non-material solutions provided by the SCO-P.

22 SUBTASK 2 — INNOVATIVE SOLUTION ANALYSIS

The contractor shall propose innovative approaches to mitigate warfighter capability gaps that affect
the ability of the existing system(s) to meet operational requirements and expected future needs. The
contractor shall provide technical expertise to study, analyze, and report on the warfighters’
requirements and capability gaps, and how these are addressed by proposed material and/or non-
material solutions. Capability gaps may be determined based on known or emerging intelligence
planning, collection, fusion, analysis, and dissemination. The contractor’s recommended solution
may be based on technologies, industry best practices, processes, or a combination of these elements.
The contractor’s support shall also include providing innovative solution documentation (Section F,
Deliverable 29) including plans and reports, and documenting corresponding contractual, resource,
technical, diplomatic, logistical, and transportation needs to rapidly deploy these solutions. The
contractor shall also be required to assess the military utility of each Government approved solution
and document results (Section F, Deliverable 30). Furthermore, the contractor shall coordinate with
Government stakeholders, as required, to facilitate coordination of mitigation solutions across
Government organizations.

Specific areas of support under this subtask are below:

a. C4ISR Solutions and Operational and Functional Testing: The contractor shall develop
and recommend innovative approaches to address capability gaps with C4ISR initiatives.
The contractor shall consider known or emerging technologies, capabilities, intelligence
analysis, TTPs, the Integrated Priority List (IPL), as well as strategic and operational plans.
The contractor shall develop operational and functional testing metrics for material and
non-material innovative mitigating strategies for these solutions. These tests could be
integrated with or in solution areas from any of the subtasks listed in Sections C.5.2, C.5.3,
and C.5.4.While the contractor shall be performing the testing and assessment of results,
Government test authorities will be overall responsible for the tests. The contractor shall
support the Government with planning support and documentation including test plans, test
setup and execution, integrated assessment plans, and test results (Section F, Deliverable
31).

b. Rapid Capabilities Cell (RCC): In response to immediate threats, crisis, or urgent
needs, the contractor shall provide support to facilitate planning and implementation of
the RCC, to recommend immediate solutions. In addition to solution planning and
implementation documentation, the contractor shall also assist in assessing and
reporting on the performance of fielded RCC capabilities for related events.

c. Maritime Warfare: The contractor shall support efforts to develop potential solutions to
increase mission effectiveness in Anti-Submarine Warfare (ASW), Anti-Surface Warfare
(ASuW), Under-Sea Warfare (USW), and Mine Warfare Sensor Research,
Experimentation, and Assessment. The contractor shall document recommendations and
assessment results (Section F, Deliverable41).
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d. Intelligence Studies: The contractor shall perform studies based on intelligence in
fields such as ISR, Domain Awareness, Cyber, Target Acquisition and Tracking, Weapon
Guidance and Control, Counter Mine or Improvised Explosive Device (IED), Chemical,
Biological and Nuclear (CBRN), or other Sensor Comparative Analyses. The contractor
shallprovide the results of these studies in a report (Section F, Deliverable 63).

e. Sensing Technologies: The contractor shall perform analysis of sensing technologies,
including multi-domain tipping and cueing, Infrared or Electro-Optical systems (IR/EO),
radar, lasers, laser sensors, threat warning, cyber intrusion sensing, CBRN, acoustic or seismic
and magnetic anomaly sensing, and the processing and fusion of multiple inputs and their
countermeasures and counter-countermeasures. Identification of potential solutions shall
include research of the existing threats, actual and planned sensing strategies, and opponent
countermeasure’s capabilities. Assessment shall entail study of and access to advanced, fifth
generation fighter aircraft performance capabilities, advanced U.S. Navy, U.S. Air Force, and
U.S. Army weapon systems, advanced missile multi-spectral seeker head performance, and
integrated Command and Control (C2) with sensor-network-shooter architectures.

f Integrated Air and Missile Defense (IAMD): The contractor shall conduct survivability and
lethality analysis of capabilities that enhance the organization of theater missile defense MD
capacity that is consistent with Phased Adaptive Approach (PAA) refinements to the
USINDOPACOM MD capabilities growth strategy. The contractor shall conduct analysis of
key gaps in strategic MD elements and processes that include threat assessments and emerging
concepts, C2, missile warning, protection, force option and capability realignment, training,
transformation roadmaps, and technology transformation programs. This analysis supporting
concept development and validation is essential to determine whether USINDOPACOM MD
plans and programs are consistent with national policy guidance, and integrated with key MD
agencies, the international community, and partner stakeholders. The contractor shall conduct
war gaming analysis to validate and make recommendations to current plans and processes
that will enhance the development of USINDOPACOM inputs to the Joint Regional
Operations Center (JROC) for Joint Warfighting Capability Assessments (JWCA), Planning,
Programming, the command’s IPL, and various IAMD Capstone Requirements Documents
(CRD), Mission Needs Statements (MNS) and Operational Requirements Documents (ORD)
(Section F, Deliverable 32).

C523 SUBTASK 3 — INFORMATION OPERATIONS (I10) SUPPORT

The contractor shall support IO by providing scientific and technical expert analysis for
USINDOPACOM IO programs, conducting research, analysis, planning, coordination, and
providing quantitative reports for decision papers to determine future activities, approvals, and
resourcing. The contractor shall also support ongoing IO programs in the form of providing
support for employment, supporting strategic communications planning, and providing
documentation of analysis and recommended updates to plans. This support shall include:

a.  Operation Reliant Voice (OVR): Contractor support shall primarily be focused on support
for ORV. ORV is significant to USINDOPACOM in achieving program planning objectives
and operational goals. ORV focus is on measuring and assessing activities throughout the
USINDOPACOM AOR. During USINDOPACOM exercises, to include post-event
assessments, the contractor shall provide exercise documentation (Section F, Deliverable
33), measure each activity to analyze whether the activity succeeds in its mission; and
whether the Operations, Actions and Activities (OAA) positively or negatively influence
any of USINDOPACOM’s Theater Campaign Plan objectives. The Government will use
this analysis to evaluate new Courses of Action (COAs) and strategies prior to deploying them to
an operational environment. For example, the contractor measuring the COA outcomes against
simulated threats, such as Electronic Attack (EA) on critical infrastructure and then providing
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recommendations on how USINDOPACOM would operate with a subsequent reduced capability.
Through this process, the contractor shall quantify the impact of ORV activities on
USINDOPACOM and Subordinate Command Theater Campaign Plan objectives.

b. Military Information Support Operations (MISO) and Military Deception (MILDEC):
The contractor shall support planning for MISO and MILDEC and support execution of the
Rewards Program activity. The contractor shall integrate these capabilities into the Geographic
Combatant Command and Component Theater Campaign plans, war-plans, counter terrorism
plans, Force Protection (FP) plans, and trans-national crime operations, contingencies, and
planning. The contractor shall facilitate integration of capabilities and provide support for the
employment of MISO, MILDEC, and related capabilities and activities, inclusive of joint
conventional and special operations planning efforts and effects assessments and original
source information (Section F, Deliverable 53). The contractor shall draft for Government
review, annual reports that articulate the USINDOPACOM position on these capabilities into
applicable congressionally mandated annual MISO and MILDEC (Section F, Deliverable 34)
reports and data to House and Senate oversight committees.

C524 SUBTASK 4 - PLAN, PROCESS, AND PROGRAM SUPPORT

The contractor shall evaluate current planning and operations processes. The analysis shall include
identifying, defining, refining, and documenting operations as they are conducted, including
contingency planning, crisis response operations, and emergencies. The contractor shall evaluate and
analyze threats, such as natural disasters or transnational terrorist events, then provide the basis for
survivability analysis, assessments, and propose mitigation techniques, technologies, and/or
procedures. The contractor shall conduct analysis of best practices and procedures, and provide data
that could be used to mitigate loss of MA during crisis events. The objective of this subtask is to
enhance the DoD and USINDOPACOM’s ability to achieve mission survivability, efficiency, and
effectiveness during an exercise or crisis event and consequently increase the level of MA. The
contractor shall document recommended updates to plans, CONOPS, TTPs, and processes in
program documentation (Section F, Deliverable 35). Specific areas of support under this subtask
are:

a. Joint Operations Center (JOC): The contractor shall evaluate the efficacy and impact of
steady state, exercise, contingency, and emergent operations for the USINDOPACOM JOC. The
contractor shall also provide knowledge management support that includes dissemination,
stakeholder coordination, follow-up task status tracking, production, editing, storage, and
retrieval for documents and data related to work performed under this and other tasks performed
in Section C.5.

b. Mission Assurance (MA): The contractor shall synchronize and integrate vulnerabilities and
interdependencies from the USINDOPACOM designated protection programs. Contractor
analysis shall prioritize joint warfighting functions of C2, movement and maneuver,
sustainment, intelligence and protection, and align cross staff protection program efforts. The
contractor shall focus on mitigating risk to C2 and establishing a robust passive defense. The contractor
shall assist the Government with the implementation and execution of an MA process that considers
sharing and integrating protection program information, informs agile decision-making in a global
context, reinforces resource investments aligned to warfighter needs, and supports the USINDOPACOM
ability to deliver a decisive force when needed.

c. Critical Infrastructure Protection (CIP): The contractor shall analyze and identify methods to
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streamline processes related to operational and survivability analysis, and information
management in the examination of CIP issues and mission activities in the USINDOPACOM
AOR. The contractor’s analysis shall enhance, accelerate, and operationalize USINDOPACOM
CIP of overall DoD, national CIP, and Homeland Defense (HD) strategies and objectives.
Products and reports shall provide recommendations for the mitigation of threats and hazards to
USINDOPACOM missions, facilities, and people, including kinetic threats, non-kinetic threats,
natural disasters, and man-made hazards.

d. Force Protection (FP) and Crisis Action: Contractor support shall be used to enhance the
effectiveness of FP programs and diminish the negative effects of potential and actual threats,
allowing USINDOPACOM the most optimal operating environment possible. The contractor
shall conduct FP analysis to determine whether USINDOPACOM forces can carry out their
missions while being aware of risks and employing effective countermeasures. Contractor
efforts shall incorporate tasks impacting operations, crisis action planning, assessments,
plans, training, and exercises. The contractor shall analyze threats and hazards to
USINDOPACOM missions, facilities, and people.

e. Targeting and Joint Fires: The contractor shall analyze current targeting and joint fires
processes and then develop recommended innovative approaches for TTPs, to optimize
efficiency, speed, and effectiveness. The contractor shall assist in analyzing all aspects of the
strategic targeting process, including policy, strategic target selection procedures, and targeting
guidance for the employment of operational forces and unmanned systems. Additionally, the
contractor shall support operational planning by conducting research to identify and integrate
lethal and non-lethal fires into the USINDOPACOM targeting process. The contractor shall
also evaluate current operations plans, to identify and make recommendations regarding the
mitigation of capability gaps, considering operational performance metrics.

f. Theater Campaign Plan/Order: The contractor shall provide analysis support, employing
measures of performance and effectiveness, to provide a determination of whether the
USINDOPACOM overall Theater Campaign Plan/Order is being achieved. The contractor shall
include analysis of the most current and emerging national level guidance, including the
Guidance for Employment of the Force (GEF), the Joint Strategic Capabilities Plan (JSCP),
the current National Level Strategic Guidance document, Global Campaign Plans, Functional,
and other Combatant Component Campaign Plans. The contractor shall use comparative
analysis techniques to measure the national level guidance against USINDOPACOM
guidance. This comparative analysis shall consider the current or draft USINDOPACOM
Theater Campaign Plan, operational and functional contingency plans, the USINDOPACOM
Theater Strategy, and the conceptual Theater Security Cooperation Plan. The contractor shall
also conduct Strategic Communication analyses, with the goal of improving HQ
USINDOPACOM’s capabilities, to proactively posture itself in executing its mission and
roles. The contractor shall conduct survivability analyses for use in HQ USINDOPACOM’s
adaptive planning system. This will enhance the rapid development, collaboration,
distribution, and revision of military operations plans, increasing the probability that HQ
USINDOPACOM efforts are capable of addressing emerging adversarial threats and are
synchronized with other U.S. forces within the Indo- Pacific region. The contractor shall
conduct analysis from the perspective of identifying gaps and connections with respect to MA
and threats to achievement of goals and strategic objectives of USINDOPACOM and its
subordinate organizations. Through this effort, the contractor shall assist the Government
with validating policies, plans, and messaging to facilitate enhancing multilateral cooperation.

g Continuity of Operations (COOP) Planning and Common Operational Picture (COP):
The contractor shall develop, enhance, or update for Government approval, comprehensive,
sustainable COOP Plans and COP documentation (Section F, Deliverable 36) and information
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products. The contractor shall complete a comprehensive risk assessment on assigned areas
that uses an objective methodology to identify threats and hazards and proposes
countermeasures. The contractor shall also craft SOPs for identifying Mission Essential
Functions (MEF) and Primary MEFs (Section F, Deliverable 37) for areas, functions, and
locations directed by the Government. The contractor shall further provide support by
developing a continuity strategy recommendation along with a feasible, executable COOP Plan
for defined areas and functions, to restore MEF within 12 hours at an alternate site, and then
sustain MEF at the alternate site for as long as 30 days (Section F, Deliverable 38). The
contractor shall synchronize the continuity program with other MA efforts such as crisis
communications, emergency management, CIP, and AT programs. Based upon the results of
the continuity strategy analysis and recommendations, the contractor shall continually
implement and/or update the COOP Plan, including revisions of training elements. The
contractor shall also create COP documentation and information products to respond to events
in the USINDOPACOM AOIL. The contractor shall then assist the Government by providing
COOP Plan awareness and initiative updates to the USINDOPACOM HQ and subordinate
commands, so that up-to-date, relevant COOP Plan elements can be included in command
exercises or actual operations.

h. Special Projects and Program Support: The contractor shall perform analysis,
documentation, data management, and coordination for programs that are driven by the
dynamic nature of the USINDOPACM AOI or DoD level programs. This would also
include established programs such Global Force Management (GFM), Defense Readiness
Reporting System (DRSS), Joint Operational Planning and Execution System (JOPES), and
other programs that may develop during the term of this TO. These tasks and deliverables
will be defined by TDL (Section F, Deliverable 39)

i. Logistics Planning and Analysis: The contractor shall provide logistics planners to analyze
current plans, make recommendations, coordinate stakeholder input, respond to information
requests, and then document results (Section F, Deliverable 40).

Cs825 SUBTASK 5 - OPERATIONAL CONCEPT,RESEARCH,
AND APPLICATION ANALYSIS SUPPORT

The contractor shall conduct operational concept, research, and application analysis of the
production and implementation of comprehensive, long-term, fully integrated DoD strategies for
the utilization of innovative approaches for national security and theater peace and stability. The
contractor shall conduct detailed assessments of the policy and program impacts of plans and
concepts, and shall suggest alternate COAs to mitigate identified vulnerabilities. The contractor
shall develop briefings or written appraisals (or both), summarizing key findings and providing in
operational concept documentation (Section F, Deliverable 42). The contractor shall include
structured studies and analyses by considering national security policy and military strategy,
including defense transformation and planning guidance, intelligence estimates, threat projections,
and vulnerability assessments. The contractor shall also use these analysis products to provide
recommended content for Operational Plans, COAs, and CONOPS.

C526 SUBTASK 6 — PLANNING EVENT SUPPORT

This contractor shall provide coordination support for planning events to help Government decision
makers fully understand and consider the context, technical implications, potential secondary effects,
or other issues as part of planning efforts in the areas within the scope of Sections C.5.2, C.5.3, and
C.5.4. The contractor shall provide external stakeholder coordination, event project planning and
milestones, event logistics, topic input, event documentation, and capture and documentation of
event results (Section F, Deliverable 43). The contractor shall support various types of events
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including Configuration Control Board (CCB) functions, Technical Working Group (TWG)
functions, and technology demonstrations and assessments.

Cs27 SUBTASK 7 - PACIFIC ALL HAZARDS VISUALIZATION

The contractor shall provide support to enhance Commander USINDOPACOM’s ability to fully
manage the Plan, Direct, Monitor, and Assess (PDMA) cycle for the All Hazards Line of Effort.
The contractor shall manage a visualization program that will apply data, information analysis
tools and methods into a visualization solution (Section F, Deliverable 44) to obtain, evaluate, and
share key information that supports the monitoring of existing/proposed Combatant Command
(COCOM) and/or component activities within the All Hazard scope of interest. The contractor’s
support shall ensure the Government’s capability planners, project managers, and decision makers
will be able to:

a Gain a better understanding of regional conditions and hazards.

b. Visualize the locations and relevant information of current and planned activities.
c. Understand regional factors impacting the strategic value of activities.

d. Promote the optimization of resources and DOD collaboration.

C53 TASK3-INNOVATION DEVELOPMENT AND TESTING SUPPORT

The contractor shall support testing of innovative strategies, techniques, and technologies.
Assessment activities shall be in an environment that replicates real-world use, to determine if a
capability can fill a military need. The contractor shall also support test implementation, including
technical planning for and insertion of capabilities into live, virtual, and constructed venues,
including joint exercises, field tests, modeling, simulation, and tabletop war games. The contractor
shall support Government test authorities with documentation, test planning and execution,
integrated assessment plans, documentation of test results, and data mining to enhance
understanding of results. These activities may be performed for areas covered in any tasks in
Sections C.5.2, C.5.3, and C.5.4, but will also focus in critical areas in electronic operations,
Environment Sustainment, and C4ISR.

The contractor shall develop operational and functional testing metrics for material and non-
material innovative mitigating strategies in the area of C4ISR solutions. These tests could be in
integrated with, or in solution areas from any of the subtasks listed in Sections C.5.2, C.5.3 and
C.5.4. While the contractor shall be performing the testing and assessment of results,
Government test authorities will be overall responsible for the tests. The contractor shall
support the Government with planning support and C4ISR test documentation (Section F,
Deliverable 62) including; test plans, test setup and execution, integrated assessment plans,
andtest results.

G331 SUBTASK1-MILITARY UTILITY ASSESSMENT (MUA) SUPPORT

The contractor shall coordinate and conduct MUAs, which will include operational demonstrations,
operational utility assessments, and network risk assessments. The MUASs serve to determine if a
capability defined in a TDL, can fill a military need through assessment in an operationally relevant
environment. Implementation shall include technical planning for and insertion of capabilities into
live, virtual, and constructed venues, including joint exercises, field tests, modeling, simulation, and
tabletop war games. The contractor shall document MUA plans and evaluation results as part of this
subtask (Section F, Deliverable 45).

C532 SUBTASK2-ELECTRONIC OPERATIONS ANALYSIS SUPPORT
The contractor shall analyze, develop, and test concepts for known or emerging sensing or EC
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related capability gaps in support of operational and contingency plans. Identification of potential
solutions shall include research of the existing electronic threats, actual and planned Electronic
Protection (EP) strategies, and counter-threat capabilities. The contractor’s testing and
assessment shall include the study of and access to advanced, fifth generation fighter aircraft
performance capabilities, advanced U.S. Navy, U.S. Air Force, U.S. Army, and U.S. Marine
Corps weapon systems, legacy sensor systems, advanced missile multi-spectral seeker head
performance, and integrated C2 with sensor-network-shooter architecture. The contractor shall
document the activities for each analysis or development project in a task report that shall
identify the nature of the task, the analyses performed, conclusions drawn, results obtained, and
the significance of those results to the military sensing community (Section F, Deliverable 46).
This support shall include performing studies to help make application of technologies more
“joint” capable by increasing interoperability between DoD components and other strategic
partners.

(533 SUBTASK3-ADVANCED ELECTRONIC ANALYSIS SUPPORT

The contractor shall provide engineering, design, and technical solutions to support advanced sensor
test, evaluation, and modernization efforts. Efforts shall span the selection, design, planning,
execution, and assessment of electronic requirements. The objective of the support is to demonstrate
and assess, under realistic conditions, technologies that affect radar sensor or other sensor system
effectiveness. The contractor shall identify and assess potential radar sensor capabilities utilizing
Digital Radio Frequency Memory (DRFM), other advanced Electronic Support (ES) technologies,
and promising radar EP technologies. The contractor shall recommend specific tests that should be
performed, including the TTPs for the tests (Section F, Deliverable 47). The contractor’s
recommendations shall be based on engineering analyses, threat technology assessments, likelihood
of technology implementation in fielded systems, and implications for radar and sensor
effectiveness. The contractor shall support planning and execution of test events and exercises
including identifying test assets, flight profiles, evaluation criteria, radar sensor modes, and EA
system modes that will meet the objectives of the overall assessment. The contractor shall provide
technical briefings related to radar and sensor systems, as needed, to clarify objectives and expected
outcomes. Furthermore, the contractor shall provide documentation of the results analysis of all
tests, evaluations, experiments, and exercises (Section F, Deliverable 48). The contractor shall
compare the results to analytic and modeling predictions and resolve any support resolution of any
discrepancies.

C534 SUBTASK 4 - ENVIRONMENT SUSTAINMENT AND ENERGY
EFFICIENCY SUPPORT

The contractor shall research opportunities to advance military capabilities through energy solutions
with a focus on renewable energy, energy security, and energy conservation at both fixed
installations and in deployed environments. The contractor shall support the development, planning,
coordination, execution, and reporting of selected energy projects (Section F, Deliverable 49).
Furthermore, the contractor shall plan and administer the assessments and test activities for energy
projects, including documenting the results and presenting them to the Government (Section F,
Deliverable 50). The contractor shall provide technical expertise and reporting in support of
handling and disposing of waste streams affecting various DoD and other Governmental partner’s
goals and missions, including the evaluation of innovative methods for minimizing waste disposal
impact on operational and environmental concerns. Assessment shall also include innovative
methods for converting waste streams to resources benefiting the warfighter’s mission (Section F,
Deliverable 51).
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C535 SUBTASKS-DATA MINING, ARCHIVING, AND ANALYSIS SUPPORT

The contractor shall provide data integration and standardization services to enable the statistical
analysis and interpretation of data collected from multiple sources during military exercises and
experiments. The contractor shall provide analysis and visualization of collected data using various
statistical measures and software tools, to prove or disprove assumptions and hypotheses (Section F,
Deliverable 52). The contractor shall provide ancillary Information Technology (IT) engineering
support for implementing, maintaining, and operating data analysis tools, data archiving, and retrieval
of network and derived data.

C54 TASK 4 -CYBER CAPABILITY SUPPORT

Contractor support in this task area shall provide technical professional services to assist
Government initiatives to create flexible and resilient C4ISR architectures, protect critical cyber
infrastructure, and evaluate cyber defensive capabilities. The contractor shall plan, recommend
requirements, and design architectural models and prototypes to test the effectiveness of advanced
tools and technologies for cyber defense capabilities. The contractor shall coordinate and manage
participation by national laboratories, red teams, and other Government and academic scientific
organizations to ensure thorough results. For new technologies, the contractor shall execute
vulnerability assessments and penetration tests to assess usefulness in production systems. The
contractor shall also provide readiness assessment testing and planning in areas such as system open
architecture and cyber dynamic moving target defense. Finally, the contractor shall provide ancillary
IT services to operate systems needed to support tasks under this task area.

Cs41 SUBTASK 1 -CYBER-DEFENSE TESTING SUPPORT

The contractor shall provide technical expertise in support of DoD and Government initiatives to
create flexible and resilient C4ISR architectures, protect critical infrastructure, Industrial Control
Systems (ICS), Supervisory Control And Data Acquisition (SCADA) systems, and evaluate cyber
defensive capabilities. The services to be provided shall include creating assessments, conducting
studies, and performing analyses to enhance cyber operations on existing and future cyber sensing
capabilities (Section F, Deliverable 54). The contractor shall plan, design, and build IT
architectural models and prototypes to test the effectiveness of advanced tools and technologies for
cyber defense. When needed, the contractor shall coordinate and manage participation in these
studies by national laboratories, red teams, and other Government and academic scientific
organizations. The work to be performed shall require the contractor to execute cyber vulnerability
assessments and penetration tests of new technologies before use in production environments.
Furthermore, the contractor shall document recommendations and test results (Section F,
Deliverable 55) and provide support services to assist in coordinating implementation of those
enhanced capabilities into C4ISR systems, as required.

C542 SUBTASK 2 — CYBER SYSTEMS ENGINEERING SUPPORT

The contractor shall provide engineering expertise and support for “end-to-end sensor-to- shooter”
network operations including MA of Theater and Force level data collection and distribution, which
is required for operational and tactical C2. The contractor shall provide accelerated engineering for
systems to ensure proper end-to-end integration, technical insertion, resolution of system issues, and
operation of emergent and existing cyber-sensing and cyber operations capabilities up to and
including Sensitive Compartmented Information (SCI) level systems. The contractor shall provide
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onsite engineering, design, test, and integration support for global and theater C2 communication
and service nodes involved in the integration of new technologies. Additionally, the contractor shall
provide engineering expertise for fixed and mobile Radio Frequency (RF) and baseband equipment,
including recommended design changes and modifications for MA of C4ISR systems. The
contractor shall also provide documentation for these engineering efforts including network,
information assurance, restoration procedures, site reconfiguration upgrades, modifications in
support of the command’s oversight, and testing mission and resulting CONOPS and TTPs (Section
F, Deliverable 56).

C543 SUBTASK 3 — CYBER DYNAMIC DEFENSE SUPPORT

The contractor shall provide technical expertise in support of DoD and Government efforts to
investigate analyze and test cyber agility and cyber maneuver capabilities. These capabilities will
also defend critical C2 capabilities in a moving target defense environment. Cyber moving target
techniques to be investigated include:

a.  Dynamic Networks — Change network properties and configurations(e.g.,
internet protocol [IP] addresses and port numbers).

b. Dynamic Platforms — Change platform properties (e.g., central processing unit [CPU]or
operatingsystem).

¢. Dynamic Run-time Environments — Change the environment duringexecution
(e.g., memory randomization).

d. Dynamic Software — Change application code (e.g., create different
variations of binary during compilation).
e. Dynamic Data — Change data format or representation (e.g., data syntax).

C544 SUBTASK 4 — CYBER MISSION MAPPING AND SITUATIONAL AWARENESS
SUPPORT

The contractor shall provide technical expertise to investigate dependencies between military or
other Government cyber missions and the C4ISR systems and networks that support them. The
contractor shall provide innovative means of communicating and understanding these
relationships and the inherent strengths and vulnerabilities to missions of interest to the COCOM.
The contractor shall assess material or non- material solutions to improve the effectiveness of
these systems to the warfighter, based on understanding and addressing strengths and
vulnerabilities. The contractor shall document these dependencies, findings from investigations
and assessments, and then provide innovative recommendations to optimize C4ISR capabilities
for the warfighter (Section F, Deliverable 57).

G545 SUBTASK 5 - CYBER READINESSTESTING AND ASSESSMENT SUPPORT

The contractor shall provide all necessary support, including ancillary set-up tasks, to conduct
readiness assessment of cyber capabilities and the workforce. The contractor shall create
evaluation plans, build operationally representative environments in designated exercise or cyber
range venues, and then prepare and conduct tests. During and after tests, the contractor shall
provide analysis of results, develop recommended solutions for gaps, and complete assessment
reports. The contractor shall also provide lessons learned and operational insights for future test
and evaluation requirements in support of the CWIC and others (Section F, Deliverable 58).

C546  SUBTASK6-NETWORK SUSTAINMENT OPERATIONS
ENGINEERING SERVICES SUPPORT

In support of the CWIC and its closed-loop cyber ranges, the contractor shall assist with IT
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network architecture research and design, provide documentation for network device
configurations, and analyze network performance after new configurations are implemented
(Section F, Deliverable 64). The contractor shall provide the CWIC with cyber range
coordination, cyber range content development, range interconnection coordination, information
assurance services, and network engineering services to test I'T network architectures, support
Cyber Protection Team (CPT) and Cyber Mission Team (CMT) training events, and support
network installations. The contractor shall provide the CWIC with support for cyber for all
training events, such as cyber degraded training, which allows the operational staff and Cyber
Mission Forces (CMF) to interact and train together with a cyber-centric scenario. To do this, the
contractor shall provide planning and setup support for demonstration and testing of the solution
network architectures and cyber operations capabilities, platforms, and prototypes. This work
shall include site surveys, design of target range networks, and range accreditation activities
(Section F, Deliverable 59). The contractor shall also provide ancillary engineering services for
set-up and maintenance of cyber range venues and capabilities in support of tasks under Sections
C.5.2, C.5.3, and C.5.4. The contractor shall provide system operations, testing, and test result
documentation (Section F, Deliverable 60).

C547 SUBTASK 7 - OPEN ARCHITECTURE PLATFORM SUPPORT

The contractor shall provide technical professional services for DoD efforts to integrate
communications, sensors, and devices into the open architectures for existing and emerging
military systems among the joint force. The contractor shall analyze concepts and assess the
military utility of these integrated systems using open architectures, to the maximum extent
possible, such as leveraging systems already operationally fielded. Implementation shall include
technical planning for and insertion of capabilities assessment environments including joint
exercises, field tests, modeling, simulation, and war games. Additionally, the contractor shall
assess the impact acquisition strategies in relation to implementation of these integrated
systems. The contractor shall document test plans and evaluation results as part of this subtask
(Section F, Deliverable 61).
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SECTION E - INSPECTION AND ACCEPTANCE

El1 PLACE OF INSPECTION AND ACCEPTANCE

Inspection and acceptance of all work performance, reports, and other deliverables under this TO
will take place at Camp Smith, Honolulu, HI, and will be performed by the FEDSIM COR and
the USINDOPACOM TPOC.

E2 SCOPE OF INSPECTION

All deliverables will be inspected for content, completeness, accuracy, and conformance to TO
requirements by the FEDSIM COR and USINDOPACOM TPOC. Inspection may include
validation of information or software through the use of automated tools, testing, or inspections
of the deliverables, as specified in the TO. The scope and nature of this inspection will be
sufficiently comprehensive to ensure the completeness, quality, and adequacy of all deliverables.

The Government requires a period NTE 15 workdays after receipt of final deliverable items for
inspection and acceptance or rejection.

E3 BASIS OFACCEPTANCE

The basis for acceptance shall be compliance with the requirements set forth in the TO and
relevant terms and conditions of the contract. Deliverable items rejected shall be corrected in
accordance with the applicable clauses.

The final acceptance will occur when all discrepancies, errors, or other deficiencies identified in
writing by the Government have been resolved, through documentation updates, program
correction, or other mutually agreeable methods.

Reports, documents, and narrative-type deliverables will be accepted when all discrepancies,
errors, or other deficiencies identified in writing by the Government have been corrected.

If the draft deliverable is adequate, the Government may accept the draft and provide comments
for incorporation into the final version.

All of the Government’s comments on deliverables shall either be incorporated in the succeeding
version of the deliverable, or the contractor shall explain to the Government’s satisfaction why
such comments should not be incorporated.

If the Government finds that a draft or final deliverable contains spelling errors, grammatical
errors, or improper format, or otherwise does not conform to the quality assurance requirements
stated within this TO, the document may be rejected without further review and returned to the
contractor for correction and resubmission. If the contractor requires additional Government
guidance to produce an acceptable draft, the contractor shall arrange a meeting with the FEDSIM
COR.

E4 DRAFT DELIVERABLES

The Government will provide written acceptance, comments, and/or change requests, if any,
within 15 workdays (unless specified otherwise in Section F) from Government receipt of the
draft deliverable. Upon receipt of the Government comments, the contractor shall have ten
workdays to incorporate the Government’s comments and/or change requests and to resubmit the
deliverable in its final form.

E5 WRITTEN ACCEPTANCE/REJECTION BY THE GOVERNMENT
The FEDSIM CO or FEDSIM COR will provide written notification of acceptance or rejection
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(Section J, Attachment H) of all final deliverables within 15 workdays (unless specified
otherwise in Section F). All notifications of rejection will be accompanied with an explanation
of the specific deficiencies causing the rejection.

E6 NON-CONFORMING PRODUCTS OR SERVICES

Non-conforming products or services will be rejected. Deficiencies shall be corrected, by the
contractor, within ten workdays of the rejection notice. If the deficiencies cannot be corrected
within ten workdays, the contractor shall immediately notify the FEDSIM COR of the reason for
the delay and provide a proposed corrective action plan within ten workdays.

If the contractor does not provide products or services that conform to the requirements of this
TO, the Government will document the issues associated with the non-conforming products or
services in the award fee determination report, and there will be an associated impact to the
award fee earned.
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SECTION F — DELIVERIES OR PERFORMANCE

F1 PERIOD OF PERFORMANCE

The period of performance for this TO is a one-year base period and four, one-year options. Non-
severable TDL periods of performance crossing unexercised option period are contingent upon the
exercise of that option period. Non-Severable TDL period of performance shall not exceed 12
months.

Base Period: 22 March 2019 through 21 March 2020

Severable Period of Performance:
SLIN 0001A; 0002A; 0003A; and 0004A 22 March 2019 through 21 March 2020

Non-severable Periods of Performance:

SLIN 0001B and 0002B (TDL 2019-04) 17 April 2019 through 23 January 2020

SLIN 0001C and 0002C (TDL 2019-15) 3 July 2019 through 30 June 2020

SLIN 0001D and 0002D (TDL 2019-17) 29 July 2019 through 31 July 2020

SLIN 0001E and 0002E (TDL 2019-08) 8 August 2019 through 16 July 2020

SLIN 0001F and 0002F (TDL 2019-19) 13 September 2019 through 29 August 2020
SLIN 0001G and 0002G (TDL 2019-20) 13 September 2019 through 3 July 2020

SLIN 0001H and 0002H (TDL 2019-18) 28 September 2019 through 27 September 2020
SLIN 0001J; 0002J; and 0004J (TDL 2019-21) 26 September 2019 through 25 September 2020
SLIN 0001K and 0002K (TDL 2019-24) 16 December 2019 through 15 December 2020
SLIN 0001L and 0002L (TDL 2019-23) 20 December 2019 through 19 December 2020

First Option Period: 22 March 2020 through 2 September 2020

Severable Period of Performance:
SLIN 1001A; 1002A; 1003A; and 1004A 22 March 2020 through 21 March 2021

Non-severable Period of Performance:
SLIN 1001B; 1002B and 1003B and 1004B 22 March 2020 through 21 March 2021
(TDL 2020-22)

SLIN 1001C (TDL 2020-25) 22 March 2020 through 04 February 2021
SLIN 1001D; 1002D; 1003D and 1004D (TDL 2020-26) 22 March 2020 through 21 March 2021

SLIN 1001E; 1002E; 1003E and 1004E (TDL 2020-27) 22 March 2020 through 21 March 2021

SLIN 1001F and 1002F (TDL 2020-32) 22 March 2020 through 21 March 2021
SLIN 1001G and 1002G (TDL 2020-34) 29 May 2020 through 28 May 2021
SLIN 1001H, 1002H, 1003H (TDL 2020-35) 15 June 2020 through 14 June 2021

SLIN 1001J, 1002J, 1003J and 1004J (TDL 2020-38) 15 June 2020 through 14 June 2021
SLIN 1001K, 1002K, 1003K and 1004K (TDL 2020-39) 15 June 2020 through 14 June 2021
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Second Option Period: 3 September 2020 through 2 September 2021

Third Option Period: 3 September 2021 through 2 September 2022
Fourth Option Period: 3 September 2022 through 2 September 2023
Fifth Option Period 3 September 2023 through 21 March 2024

F2 PLACE OF PERFORMANCE

Place of Performance is the USINDOPACOM HQ located at Camp H.M. Smith, Honolulu, HI.
Support may also be provided CONUS and OCONUS within the USINDOPACOM AOR or
AOI, as well as outside the AOR. Locations will vary throughout the TO and will be identified
in the TDL.

F3 TASK ORDER SCHEDULE AND MILESTONE DATES

The following schedule of milestones will be used by the FEDSIM COR to monitor
timely progress under this TO.

The following abbreviations are used in this

schedule: DEL: Deliverable

IAW: In Accordance

With NLT: No Later

Than TOA: Task Order

Award

All references to days: Government Workdays

Deliverables are due the next Government workday if the due date falls on a holiday or weekend.

Data Rights Clause - Abbreviations in the Gov’t Rights column of the table below shall
be mnterpreted as follows:

UR: Unlimited Rights, per Defense Federal Acquisition Regulation Supplement (DFARS)
252.227-7013RS: Restricted Software, DFARS 252.227-7014 LD: Limited Rights
Data, per DFARS 252.227- 7013 SW: Special Works, per DFARS 252-227- 7020
The Government does not assert any rights to management software tools if the contractor
does not plan to charge the Government directly for that tool and does not propose that the
Government will own or use that tool. The Government shall have unlimited rights to the raw
data developed under this TO resulting from analysis and testing.

The contractor shall deliver the deliverables listed in the following table on the dates specified:

DATE OF
DEL. MILESTONE/ TO GOV’'T
CLIN COMPLETION/
# *
DELIVERABLE REFERENCE DELIVERY RIGHTS
Project Start (PS) At TOA N/A
Project Kick-Off NLT 3 workdays
01 e —— 0001 €512 prior to Kick-Off UR
Meeting
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02 Project Kick-Off 0001 C512 Within 25 N/A
Meeting workdays of TOA
Project Kick-Off NLT 3 workdays
03 Meeting 0001 C5.1.2 after the Kick-off N/A
Minutes Report Meeting
Monthly by the
04 MOIlthly Status Report X001 C5.13 10™ calendar day UR
05 | Monthly Technical X001 | C.5.1.5 Monthly N/A
Status Meeting
06 | Meeting Minutes x001 | €315 5> workdays after UR
C5.1.8 meeting
07 | Draft PMP 0001 | C.5.1.6 Due at Kick-Off UR
Meeting
10 workdays after
08 | Final PMP 0001 | C.5.1.6 receipt of UR
Government
comments
As project changes
09 | PMP Updates X001 C.5.1.7 occur, no less UR
frequently than
annually
Within 10
) workdays
10 | Trip Report(s) X001 C.5.1.10 following UR
completion of
each trip
11 | Baseline QMP 0001 | C.5.1.11 Due at Project UR
Kick-Off Meeting
10 workdays after
12 | Final Baseline QMP | 0001 | C.5.1.11 receipt of UR
Government
comments
As changes in
13 | QMP Updates X001 | C5.1.11 program processes UR
are identified
14 | Updated Transition-In | 01 C51.12 Due at Kick-Off UR
Plan Meeting
Final Transition- C.5.1.12 10 workdays
15 In Plan 0001 after receipt of UR
Government
16 | Draft Transition- 0001 C.5.1.13 Within six UR
Out Plan months of PS
17 | Final Transition-Out 0001 C.5.1.13 10 workdays after UR
receipt of
Modification 0052 Page F-3




SECTION F — DELIVERIES OR PERFORMANCE

o Annually and
1g | Iransition-OutPlan | v4q) | 5113 then quarterly UR
Updates during final
Option Period
Copy of TO (initial Within 10
19 award and all 0001 F.4 workdays of N/A
modifications) award
20 | Financial Forecast X001 C5.14 Monthly N/A
21 TDL Kick-Off Meeting| X001 C.5.1.8 Within 5 working N/A
TDL Kick-Off C.5.1.8 and NLT 3 days prior
22| Meeting X001 1 cs.1.9 to TDL Kick-Off UR
Agenda Meeting
23 | Draft TDL Plan X00I | C.5.1.8and Al 1DL - Kick- UR
Off Meeting
C.5.1.9
24 | Final TDL Plan X001 | C5.1.9 10 workdays UR
after receipt of
TDL After Action 10 workdays after
25 Report X001 | C.5.19 completion of UR
TDL
26 Secure Facility X001 | C5.1.14 Per TDL Plan UR
Studies and
Reports
27 | Inalized Written X001 | C.5.1.15 Per TDL Plan UR
Products
28 | SCO , X001 | C.5.2.1 Per TDL Plan UR
Documentation
29 Innovative Solution X001 | C5.2.2 Per TDL Plan UR
Military Utility
30 | Assessment X001 | C5.22 Per TDL Plan UR
Documentation
31 C4ISR Test X001 | CS522a Per TDL Plan UR
Documentation
32 | [AMD Requirements | X001 | c520¢ Per TDL Plan UR
33 | IO Exercise. X001 |C.5.23.a Per TDL Plan UR
Documentation
MISO and MILDEC
34 | Reportsand Survey | x001 | C.5.2.3.b Per TDL Plan UR
Raw Data
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35 | Program X001 | C.5.2.4 Per TDL Plan UR
Documentation

36 Ccoop X001 Cs524¢g Per TDL Plan UR
Documentation

37 | MEFSOP X001 | C5.24.¢ Per TDL Plan UR

38 | Continuity Plan X001 | C524.¢ Per TDL Plan UR
Special Projects and

39 | Programs X001 | C.5.24h Per TDL Plan UR
Documentation

40 | Logistics X001 C.5.24.1 Per TDL Plan UR
Documentation

41 Recommendation X001 C5.22 Per TDL Plan UR
and Assessment
Results

42 | Operational X001 |C.5.2.5 Per TDL Plan UR
Concept

43 | Planning Event X001 | C.5.2.6 Per TDL Plan UR
Documentation

44 | Pacific All Hazards | x001 | C.5.2.7 Per TDL Plan RS
Solution

45 | MUA Plans X001 | C.5.3.1 Per TDL Plan UR
and Evaluation
Electronic

46 | operations Analysis X001 | C.53.2 Per TDL Plan UR
Documentation
Advanced

47 | Electronic X001 | C.5.3.3 Per TDL Plan UR
Analysis
Advanced Electronic

48 Analysis Results X001 C.533 Per TDL Plan UR
Documentation

49 | Energy Project X001 Cs534 Per TDL Plan UR
Documentation

50 | Energy Project Test X001 C534 Per TDL Plan UR
Results
Environmental

51 Assessment X001 C534 Per TDL Plan UR
Documentation

52 | Data Analysis Results | X001 C.5.35 Per TDL Plan UR
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MISO and MILDEC
Original Sources Files
of Videos, Images,

53 | andallother Inputs | x001 | C.5.2.3 Per TDL Plan SW
Gathered and used in
the Development of
Targeted Messages
and Materials

54 /(iybler Operations X001 | C.5.4.1 Per TDL Plan UR
nalysis

Cyber
55 | Recommendations and | X001 Cs54.1 Per TDL Plan UR

Test Results

56 | Systems Engineering | x001 | C.5.4.2 Per TDL Plan UR
Documentation

57 | Cyber C4ISR Analysis | x001 | C.5.4.4 Per TDL Plan UR
and Recommendations

58 Network ) X001 C.54.5 Per TDL Plan UR
Documentation

59 | Solution Architecture | x001 | C.5.4.6 Per TDL Plan UR
Documentation

60 | Cyber Test Result X001 | C.5.4.6 Per TDL Plan UR
Documentation

61 | Open Architecture X001 | C.5.4.7 Per TDL Plan UR
Test Documentation

62 | C4ISR Test X001 | C.5.3 Per TDL Plan UR
Documentation

63 | Intelligence Studies X001 Cs522d Per TDL Plan UR

Network Architecture
64 | and Configuration X001 | Cs5.4.6 Per TDL Plan UR

Documentation

The contractor shall mark all deliverables listed in the above table to indicate
authorship by contractor (i.e., non-Government) personnel; provided, however, that no
deliverable shall contain any proprietary markings inconsistent with the Government’s
data rights set forth in this TO. The Government reserves the right to treat non-
conforming markings in accordance with DFARS 252.227-7013 and 252.227-7014.

F4 PUBLIC RELEASE OF CONTRACT DOCUMENTS REQUIREMENT

The contractor agrees to submit, within ten workdays from the date of the FEDSIM CO’s
execution of the initial TO, or any modification to the TO (exclusive of Saturdays, Sundays, and
Federal holidays), a Portable Document Format (PDF) file of the fully executed document with
all proposed necessary redactions, including redactions of any trade secrets or any commercial
or financial information that it believes to be privileged or confidential business information,
for the purpose of public disclosure at the sole discretion of GSA (Section F, Deliverable 19).
The contractor agrees to provide a detailed written statement specifying the basis for each of its
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proposed redactions, including the applicable exemption under the Freedom of Information Act
(FOIA), 5 United States Code (U.S.C.) § 552, and, in the case of FOIA Exemption 4, 5 U.S.C.§
552(b)(4), shall explain why the information is considered to be a trade secret or commercial or
financial information that is privileged or confidential. Information provided by the contractor
in response to the contract requirement may itself be subject to disclosure under the FOIA.
Submission of the proposed redactions constitutes concurrence of release under FOIA.

GSA will carefully consider the contractor’s proposed redactions and associated grounds for
nondisclosure prior to making a final determination as to what information in such executed
documents may be properly withheld.

FS DELIVERABLES MEDIA

The contractor shall deliver all electronic versions by electronic mail (email) and removable
electronic media, as well as placing in the USINDOPACOM designated repository. The
following are the required electronic formats, whose versions must be compatible with the
latest, commonly available version on the market.

a. Text MS Word, Google Docs, PDF
b. Spreadsheets =~ MS Excel, Google Sheets

c. Briefings MS PowerPoint, Google Slides
d. Drawings MS Visio, Google Drawings

e. Schedules MS Project, Smartsheet

F6 PLACE(S) OF DELIVERY

Unclassified deliverables or correspondence shall be delivered to the FEDSIM COR at
the following address:

GSA FAS AAS FEDSIM

ATTN: Wesley Dewalt, COR (QF0B)
1800 F Street, NW

Washington, D.C. 20405

Telephone: 202-765-7524

Email: wesley.dewalt@gsa.gov

Copies of all deliverables shall also be delivered to the USINDOPACOM TPOC. The
USINDOPACOM TPOC name, address, and contact information are provided in Section
G.1.1.

F7 NOTICE REGARDINGLATE DELIVERY/PROBLEM NOTIFICATION
REPORT (PNR)

The contractor shall notify the FEDSIM COR via a PNR (Section J, Attachment E) as soon as
it becomes apparent to the contractor that a scheduled delivery will be late. The contractor shall
include in the PNR the rationale for late delivery, the expected date for the delivery, and the
project impact of the late delivery. The FEDSIM COR will review the new schedule and provide
guidance to the contractor. Such notification in no way limits any Government contractual rights
or remedies including, but not limited to, termination.
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Gl CONTRACTING OFFICER’S REPRESENTATIVE (COR)

The FEDSIM CO appointed a FEDSIM COR in writing through a COR Appointment Letter
(Section J, Attachment A). The FEDSIM COR will receive, for the Government, all work
called for by the TO and will represent the FEDSIM CO in the technical phases of the work.
The FEDSIM COR will provide no supervisory or instructional assistance to contractor
personnel.

The FEDSIM COR is not authorized to change any of the terms and conditions, scope,
schedule, and price of the Contract or the TO. Changes in the scope of work will be made
only by the FEDSIM CO by properly executed modifications to the Contract or the TO.

G.11 CONTRACT ADMINISTRATION

Contracting Officer:

Jessica Havens

GSA FAS AAS FEDSIM (QF0B)

1800 F Street, NW Washington, D.C. 20405
Telephone: 253-931-7517

Email: Jessica.Havens@gsa.gov

Contracting Officer’s Representative:

Wesley Dewalt

GSA FAS AAS FEDSIM (QF0B)

1800 F Street, NW Washington, D.C. 20405
Telephone: 202-765-7524

Email: wesley.dewalt@gsa.gov

Contracting Officer’s Representative:
Anja Vazquez Rosado

GSA FAS AAS FEDSIM (QF0B)

1800 F Street, NW Washington, D.C. 20405
Telephone: 808-202-7924

Email: anja.vazquez@gsa.gov

Alternate Contracting Officer’s Representative:
Jameka Smith

GSA FAS AAS FEDSIM (QF0B)

1800 F Street, NW Washington, D.C. 20405
Telephone: 202-658-9347

Email: jameka.smith@gsa.gov

Alternate Contracting Officer’s Representative:
Jamie Humphrey

GSA FAS AAS FEDSIM (QF0B)

1800 F Street, NW Washington, D.C. 20405
Telephone: 202-213-9568

Email: jamie.humphrey@gsa.gov

Technical Point of Contact:
Chris M. Hearl
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HQ USINDOPACOM/J81

Cami Smith, HI. 96861

Alternate Technical Point of Contact:
Jerry Hanlin

HQ USINDOPACOM

Camp Smith, HI. 96861

G2 INVOICE SUBMISSION

The contractor shall submit Requests for Payments in accordance with the format contained
in General Services Administration Acquisition Manual (GSAM) 552.232-25, PROMPT
PAYMENT (NOV 2009), to be considered proper for payment. In addition, the following
data elements shall be included on each invoice:

Task Order Number: 47QFCA19F0011

Paying Number: (ACT/DAC NO.) (From GSA Form 300, Block 4)
FEDSIM Project Number: DE2018083

Project Title: PACOM Innovation & Experimentation Support Services

The contractor shall submit invoices as follows:

The contractor shall utilize FEDSIM’s electronic Assisted Services Shared Information System
(ASSIST) to submit invoices. The contractor shall manually enter CLIN charges into Central
Invoice Services (CIS) in the ASSIST Portal. Summary charges on invoices shall match the
charges listed in CIS for all CLINs. The contractor shall submit invoices electronically by
logging onto the following link (requires Internet Explorer to access the link):

https://portal.fas.gsa.gov

Log in using your assigned ID and password, navigate to the order against which you want to
invoice, click the Invoices and Acceptance Reports link in the left navigator, and then click the
Create New Invoice button. By utilizing this method, no paper copy of the invoice shall be
submitted to GSA FEDSIM or the GSA Finance Center. The contractor shall provide invoice
backup data, as an attachment to the invoice, in accordance with the contract type, including
detail such as labor categories, rates, and quantities of labor hours per labor category. The
FEDSIM COR may require the contractor to submit a written “hardcopy” invoice with the
client’s certification prior to invoice payment. A paper copy of the invoice is required for a
credit.

The contractor is certifying, by submission of an invoice in the CIS, that the invoice is correct
and proper for payment.

If there are any issues submitting an invoice, contact the Assisted Acquisition Services Business
Systems (AASBS) Help Desk for support at 877-472-4877 (toll free) or by email at
AASBS.helpdesk@gsa.gov.

G3 INVOICE REQUIREMENTS
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The contractor shall submit a draft copy of an invoice backup in Excel to the FEDSIM COR and

USINDOPACOM TPOC for review prior to its submission to ASSIST. The draft invoice shall
not be construed as a proper invoice in accordance with FAR 32.9 and GSAM 532.9.

The final invoice is desired to be submitted within six months of project completion. Upon
project completion, the contractor shall provide a final invoice status update monthly.

Regardless of contract type, the contractor shall report the following metadata:

a. OASIS MA-IDIQ number.
Task Order Award Number (NOT the Solicitation Number).

b

c. Contractor Invoice Number.
d.  Contractor Name.
e
f
g

POC Information.

Current period of performance.
Amount of invoice that was subcontracted.

The amount of invoice that was subcontracted to a small business shall be made available upon
request.

G3.1 COST-PLUS-AWARD-FEE (CPAF) CLINs (for LABOR)

The contractor may invoice monthly on the basis of cost incurred for the CPAF CLINs. The
invoice shall include the period of performance covered by the invoice (all current charges shall
be within the active period of performance) and the CLIN number and title. All hours and costs
shall be reported by individual, rolled up by CLIN element (as shown in Section B), and shall be
provided for the current billing month and in total from project inception to date. The contractor
shall provide the invoice data in spreadsheet form with the following detailed information. The
listing shall include separate columns and totals for the current invoice period and the project to
date.

Employee name (current and pastemployees).

Employee’s company.

Exempt or non-exempt designation.

Service Occupational Classifications (SOC) number.

Employee OASIS laborcategory.

Current monthly and total cumulative hours worked.

Direct Labor Rate.

Effective hourly rate (e.g., cumulative costs/cumulativehours).

Current approved billing rate percentages in support of costs billed.
Itemization of cost centers applied to each individual invoiced.

Itemized breakout of indirect costs (e.g., Fringe, Overhead (OH),General
and Administrative (G&A) burdened costs for each individual invoiced
(rollups are unacceptable)).

. Itemization of any Hawaii General Excise Tax.

m. Any costs incurred not billed reported by CLIN (e.g., lagging costs).
Labor adjustments from any previous months (e.g., timesheetcorrections).

= S

~

B

Provide comments for deviations outside of ten percent of
estimatesand/or expected values.
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When the Incurred Cost method is used to determine the Award Fee Pool Allocation for an

Award Fee period, the incurred cost shall be calculated using approved provisional billing rates
as established by the cognizant Government auditor, in accordance with FAR 42.704. Approved
provisional billing rates shall not be adjusted for the purpose of accumulating incurred costs and
calculating the Award Fee Pool Allocation.

All cost presentations provided by the contractor in Excel shall show indirect charges itemized
by individual with corresponding indirect rates with cost center information. The invoice detail
shall be organized by CLIN. The contractor may invoice for fee after accepting the modification
which includes the award fee determination and any corresponding deobligation of unearned fee.
See the AFDP in Section J, Attachment D for additional information on the award fee
determination process.

G3.2 MATERIALS AND EQUIPMENT AND ODCs

The contractor may invoice monthly on the basis of cost incurred for the Materials and
Equipment and ODC CLINs. The invoice shall include the period of performance covered by the
invoice and the CLIN number and title. In addition, the contractor shall provide the following
detailed information for each invoice submitted, as applicable. Spreadsheet submissions are
required.

a. Materials and Equipment and/or ODCs purchased.
. Request to Initiate Purchase (RIP) or Consent to Purchase (CTP) number or identifier.
. Date accepted by the Government.
d. Associated CLIN.
. Project-to-date totals by CLIN.
. Cost incurred not billed by CLIN.
. Itemization of any Hawaii General Excise Tax.
g. Remaining balance of the CLIN.

b
c
e
f.
p
All cost presentations provided by the contractor shall also include OH charges, G&A charges,

and Fee in accordance with the contractor’s Defense Contract Audit Agency (DCAA) cost
disclosure statement.

G33 TRAVEL

Contractor costs for travel will be reimbursed at the limits set in the following regulations (see
FAR 31.205-46):

a. Federal Travel Regulation (FTR) - prescribed by the GSA, for travel in the contiguous
United States (U.S.).

b. Joint Travel Regulations (JTR) Volume 2, DoD Civilian Personnel, Appendix A
- prescribed by the DoD, for travel in Alaska, HI, and outlying areas of the U.S.

c. Department of State Standardized Regulations (DSSR)(Government Civilians, Foreign
Areas), Section 925, “Maximum Travel Per Diem Allowances for Foreign Areas” -
prescribed by the Department of State, for travel in areas not covered in the FTR or JTR.

The contractor may invoice monthly on the basis of cost incurred for cost of travel comparable
with the JTR/FTR/DSSR. The invoice shall include the period of performance covered by the
invoice, the CLIN number, and title. Separate worksheets, in MS Excel format, shall be
submitted for travel.
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CLIN/TDL Total Travel: This invoice information shall identify all cumulative travel costs

billed by CLIN/TDL. The current invoice period’s travel details shall include separate columns
and totals and include the following:

a.

S

—-

L

= SR &

Travel Authorization Request (TAR) number or identifier, approver name, and approval
date.

Current invoice period.

Names of persons traveling.
Number of travel days.

Dates of travel.

Number of days per diem charged.
Per diem rate used.

Total per diem charged.
Transportation costs.

Total charges.

Explanation of variances exceeding ten percent of the approved versus actual costs.
Indirect handling rate.

All cost presentations provided by the contractor shall also include OH charges and G&A
charges in accordance with the contractor’s DCAA cost disclosure statement.

G4 TASK ORDER (TO) CLOSEOUT

The Government will unilaterally close out the TO no later than six years after the end of the TO
period of performance if the contractor does not provide final DCAA rates by that time.
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H1 NORTH AMERICAN INDUSTRY CLASSIFICATION SYSTEM(NAICS)
The NAICS code for this TO is 541690, Other Scientific and Technical Consulting Services.

H2 PRODUCT SERVICE CODES (PSC)
The product service code is R499, Other Professional Services.

The contractor shall enter the PSC in OASIS Management Module for each TOA.

H3 KEY PERSONNEL

The following are the minimum personnel who shall be designated as “Key.” The
Government does not intend to dictate the composition of the ideal team to perform this TO.
Therefore, the Government will evaluate up to three additional Key Personnel as proposed by
the contractor. The Key Personnel must possess all MANDATORY qualifications (those
designated as “required”) at time of proposal submission.

The Government desires that Key Personnel be assigned for the duration of the TO. All
Key Personnel requirements apply at the time of proposal submission, unless otherwise
noted.

H3.1 PROGRAM MANAGER (PM)

The contractor shall identify a PM by name who shall serve as the Government’s primary
POC. The PM shall provide overall leadership and guidance for all contractor personnel
assigned to the TO including assigning tasks to contractor personnel, supervising on-going
technical efforts, and managing overall TO performance. The PM shall be responsible for the
quality and efficiency of the TO, including both technical issues and businesses processes. It
is required that the PM shall be an employee of the prime contractor and have the authority to
commit the contractor’s organization and make decisions for the contractor’s organization in
response to Government issues, concerns, and comments, as well as be proactive in alerting
the Government to potential contractual or programmatic, and resource limitations issues.
The PM shall be located on site at Camp Smith, Honolulu, HI, where USINDOPACOM HQ
is located, and shall be required to occasionally travel to CONUS and OCONUS military
bases.

It is required that the PM has the following qualifications:

a. Bachelor’s degree.

b. Five years or more of relevant experience providing program management
for projects that are similar in size and scope to the work required in
Section C.5.

c. Cleared for Top Secret (TS) Information and eligible for access to SCI by
the Central Clearance Facility (CCF) based on a Single Scope Background
Investigation (SSBI).

It is desirable that the PM has the following qualifications:

a. Experience managing contracts or TO work occurring in a CONUS and
OCONUS environment.

b. Experience managing cost-type contracts.
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¢ Professional military education; intermediate level orequivalent level
service Staff College.

d. Twelve years or more of relevant experience in design and
development projects for one or more of the tasks in Sections
C.5.2,C.5.3, 0rC.54.

e. Five years or more of relevant analysis and support experience
directly related to the DoD environment.

f  Project Management Institute (PMI) Project Management Professional, Program
Management Professional (PMP), or Defense Acquisition Workforce Improvement
Act (DAWIA) Level III Program Management certification.

H3.2 CHIEF ENGINEER

The contractor shall identify a Chief Engineer to serve as the senior technical advisor for all
technical aspects of work performed under Sections C.5.2, C.5.3, and C.5.4. The Chief
Engineer shall provide technical expertise and direction to support testing of innovative
material solutions and technologies, integrated with the non-material strategies and techniques
that support them.

The Chief Engineer will provide expert advice in support of various innovation and
experimentation efforts. The Chief Engineer will also provide expertise and leadership to
ensure that the innovative technologies proposed address warfighter mission needs. This Key
Personnel position will be the primary resource to advise senior Government leadership and
decision makers on the efficacy of material and non-material innovations.

It is required that the Chief Engineer has the following qualifications:

a. Bachelor’s degree in engineering or other scientific discipline.
b. Cleared for TS Information and eligible for access to SCI by the CCF based on a SSBI.
c. Five years or more of relevant experience in a supervisory or management role

relatedto DoD Strategic Planning, Operational and Functional Testing, or Security
Testing.

It is desirable that the Chief Engineer has the following qualifications:

a. Doctorate of Philosophy (PhD) or Masters in engineering or other scientific discipline.

b. Fifteen years or more of relevant experience working as a Senior Level Engineer
or Scientist in one or more of the disciplines related to any subtasks in Sections
C.5.2,C53,0r C54.

c. Five years or more of relevant experience in a supervisory or management rolerelated
to test and evaluation in mechanical, electro-mechanical, or electrical/electronic
systems in a DoD environment.

H33 CYBERSUBJECT MATTER EXPERT (SME)

The contractor shall identify a Cyber SME to serve as the doctrine and analysis resource for
Cyber related TDLs. The Cyber SME shall provide expertise in Cyber offense and defense
capabilities, doctrine, and policy. Additionally, the SME shall provide expertise based on an
understanding of the Cyber related technologies and technical environments. The SME shall
assist with engineering for systems to ensure proper end-to-end integration, technical
insertion, resolution of system issues and operation of emergent and existing cyber-sensing
and cyber operations capabilities. The Cyber SME shall be a key facilitator for Cyber related
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exercises, assessments, and operations.

It is required that the Cyber SME has the following qualifications:

a. Cleared for TS Information and eligible for access to SCI by the CCF based on a SSBI.

b. Relevant experience within the last 12 months, in a DoD environment relating to
IT and/or Cyber, including Cyber offense and defense related fields, along with
related planning, training, or doctrine.

c. Five years or more of relevant experience with of one or more of the Cyber
subtasks under Section C.5.4.
It is desirable that the Cyber SME has the following qualifications:

a. Bachelor’s Degree in IT, Cyber security, or related discipline.

b. Ten years or more of relevant experience in a DoD environment relating to Cyber,
including Cyber offense and defense related fields, along with related planning,
training, or doctrine.

c. Six years or more of relevant DoD experience developing, editing, evaluating, and
managing Cyber related technical documentation, including DoD program material
and doctrine.

H.34 OPERATION RESEARCH ANALYST (SME)

The Operation Research Analyst SME serves as the doctrine and analysis resource for planning
and analysis support related to TDLs. The Operation Research Analyst SME shall provide
expertise in overall Innovation and Experimentation program coordination and integration with
other DoD organizations and relevant Government agencies. The SME shall assist with
engineering for development of CONOPS, roadmaps, TTPs, operational architectures,
strategic, implementation, and action plans. The SME shall be a key facilitator for analysis and
deliverables to include structured studies, considering national security policy, military
strategy, defense transformation and planning guidance, intelligence estimates, threat
projections, and vulnerability assessments.

It is required that the Operation Research Analyst SME has the following qualifications:

a. Cleared for TS Information and eligible for access to SCI by the CCF based on a SSBI.
b. Relevant experience within the last 12 months, in a DoD environment relating
to Operation Research/Systems Analysis and defense related fields, along with
related planning, training, or doctrine.
c. Five years or more of relevant experience with one or more of the
Planning and Analysis Support subtasks under Section C.5.2.

It is desirable that the Operation Research Analyst SME has the following qualifications:
a. Bachelor’s Degree in engineering, Operation Research/Systems Analysis

or related discipline.

b. Ten years or more of relevant experience in a DoD environment relating
to Operation Research/Systems Analysis and defense related fields,
along with related planning, training, or doctrine.
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H3.5 KEY PERSONNEL SUBSTITUTION

The contractor shall not replace any personnel designated as Key Personnel without the written
concurrence of the FEDSIM CO. Prior to utilizing other than the Key Personnel specified in its
proposalin response to a TOR, the contractor shall notify the FEDSIM CO and COR of the existing
TO. This notification shall be no later than ten calendar days in advance of any proposed substitution
and shall include justification (including resume(s) and labor category of proposed substitution(s)) in
sufficient detail to permit evaluation of the impact on TO performance.

Substitute Key Personnel qualifications shall be equal to, or greater than, those of the Key
Personnel substituted. If the FEDSIM CO and the FEDSIM COR determine that a proposed
substitute Key Personnel is unacceptable, or that the reduction of effort would be so
substantial as to impair the successful performance of the work under the TO, the contractor
may be subject to default action as prescribed by FAR 52.249-6 Termination.

H4 GOVERNMENT-FURNISHED PROPERTY (GFP)

The GFP is listed in Section J, Attachment R. The contractor shall institute property
control and accountability procedures to safeguard and maintain all GFP, including
Contractor Acquired Property (CAP), in accordance with FAR 52.245-1 and DFARS
252.245-7001 through 252.245-7004. Any loss or damage of GFP shall be reported to the
FEDSIM COR and USINDOPACOM TPOC upon discovery.

All GFP and/or CAP shall be accounted for and signed for by a designated contractor
employee at each performance site. These designated contractor personnel shall also be
accountable for inventory requirements and loss of or damage to GFP in accordance with
the following:

a. FAR 52.245-1, Government Property
b. DFARS 252.245-7002, Reporting Loss of Government Property
c.  DoDI4161.02, Accountability and Management of Government Contract Property

All GFP including, but not limited to, IT equipment, software, communication devices,
telephones, access cards, office furniture, and supplies shall be returned to the
USINDOPACOM TPOC or corresponding Government Technical Lead prior to the departure
of each responsible contractor employee or at the end of the TO, whichever date comes
earlier. Use of all GFP for other than Government work is strictly prohibited.

The contractor shall perform work on-site at Government locations or off-site at the
contractor’s location as identified below. The Government will specify post-award which
specific functions and roles are permitted to be performed off-site. Contractor personnel
working on-site at a Government location/installation will be provided with a desktop or
laptop, a work space, network access, and building badges/accesses to enter Government
facilities. Contractor personnel that do not reside in Government spaces may be provided
with a Government-issued laptop or network access.

H5 GOVERNMENT-FURNISHED INFORMATION (GFI)

GFI required to perform the tasks listed in Section C.5 will be provided by the Government
as specified in individual TDLs.

Use of all GFI for other than Government work is strictly prohibited.

H6 SECURITY CLEARANCE REQUIREMENTS
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All contractor personnel (including subcontractors, if proposed) under this TO are required to
have, the appropriate level of personnel security clearance before performing any work under
this TO. Contractor personnel performing work under Section C.5 task areas shall be required
to have an active TS clearance with SCI and Special Access Program (SAP) eligibility before
performing any work under this TO.

During performance of this TO, the contractor in coordination and agreement with the
FEDSIM CO or COR, may determine that some positions only require a TS clearance
without SCI or a Secret clearance. In those cases, the FEDSIM CO or COR will provide the
contractor guidance on clearance requirements in writing.

H7 FACILITY CLEARANCE LEVEL (FCL)

The contractor must possess, at time of proposal, a TS FCL as stated in the Contract Security
Classification Specification, DD Form 254 (Section J, Attachment J). The contractor shall
follow installation security rules and policy to identify actions that will be performed: (a) By
the Government facility for the contractor, such as providing storage and classified
reproduction facilities, guard services, security forms, security reviews under DoD 5220.22-
M, classified mail services, security badges, visitor control, and investigating security
incidents; and (b) Jointly by the contractor and the installation, such as packaging and
addressing classified transmittals, security checks, internal security controls, and
implementing emergency procedures to protect classified information.

The security policies, procedures, and requirements stipulated in the National Industrial
Security Program (NISP), National Industrial Security Program Operating Manual
(NISPOM), and any supplements thereto are applicable, including applicable FAR, DFARS,
and Agency specific guidelines/requirements.

Work on this TO may require that personnel have access to privacy and other sensitive
information. Personnel shall adhere to the Privacy Act, Title 5 of the U.S.C., Section 552a and
applicable Agency rules and regulations. Contractor personnel shall not divulge or release
privacy data or information developed or obtained in the performance of this TO, until made
public or specifically authorized by the Government. The contractor shall not use, disclose, or
reproduce third-party companies’ proprietary data, other than as authorized and required in
performance of this TO. Personnel working on this TO shall be required to sign a Non-
Disclosure Agreement (NDA) prior to beginning any work under this TO. Pursuant to Section
808 of Publication L.102-190 (DFAS 204, Subpart 204.402(2)), DoD employees or members
of the Armed Forces who are assigned to or visiting a contractor facility and are engaged in
oversight of an acquisition program will retain control of their work product. Classified work
products of DoD employees or members of the Armed Forces shall be handled in accordance
with DoD 5220.22-M. The contractor’s procedures for protecting against unauthorized
disclosure of information will not require DoD employees or members of the Armed Forces to
relinquish control of their work product, whether classified or not, to the contractor. The
contractor shall also have access to and be required to safeguard For Official Use Only
(FOUO), sensitive, confidential, and classified information and material.

H8 ORGANIZATIONAL CONFLICT OF INTEREST (OCI)

a. If a contractor has performed, is currently performing work, or anticipates
performing work that creates or represents an actual or potential OCI, the
contractor shall immediately disclose this actual or potential OCI to the
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FEDSIM CO in accordance with FAR Subpart 9.5. The nature of the OCI
may involve the prime contractor, subcontractors of any tier, or teaming
partners.

b. The contractor is required to complete and sign an OCI Statement (Section
J, Attachment K). The contractor must represent either that (1) It is not
aware of any facts which create any actual or potential OCI relating to the
award of this contract, or
(2) It has included information in its proposal, providing all current
information bearing on the existence of any actual or potential OCI and has
included a mitigation plan in accordance with paragraph (c) below.

c¢. Ifa contractor with an actual or potential OCI believes the conflict can be
avoided, neutralized, or mitigated, the contractor shall submit a mitigation
plan to the Government for review.

d. In addition to the mitigation plan, the FEDSIM CO may require further
information from the contractor. The FEDSIM CO will use all information
submitted by the contractor, and any other relevant information known to
GSA, to determine whether an award to the contractor may take place, and
whether the mitigation plan adequately avoids, neutralizes, or mitigates the
OCL

e. Ifany such conflict of interest is found to exist, the FEDSIM CO may
determine that the conflict cannot be avoided, neutralized, mitigated, or
otherwise resolved to the satisfaction of the Government, and the contractor
may be found ineligible forward. Alternatively, the FEDSIM CO may
determine that it is otherwise in the best interest of the U.S. to contract with
the contractor and include the appropriate provisions to avoid, neutralize,
mitigate, or waive such conflict in the contract awarded.

H9 ADEQUATE COST ACCOUNTING SYSTEM

The adequacy of the contractor’s accounting system and its associated internal control system,
as well as contractor compliance with the Cost Accounting Standards (CAS), affect the quality
and validity of the contractor data upon which the Government must rely for its management
oversight of the contractor and Contract performance. The contractor’s cost accounting system
shall be adequate during the entire period of performance and shall permit timely development
of all necessary cost data in the form required by the Contract.

H10 APPROVED PURCHASING SYSTEM

The objective of a contractor purchasing system assessment is to confirm it is a Government-
approved purchasing system and evaluate the efficiency and effectiveness with which the
contractor spends Government funds and complies with Government policy with
subcontracting. A Government-audited and approved purchasing system (e.g., approved by
DCAA or Defense Contract Management Agency (DCMA)) is mandatory.

When reviews are conducted of the purchasing system during the performance of the TO,
the contractor shall provide the results of the review to the FEDSIM CO within ten
workdays from the date the results are known to the contractor.

Hll TRAVEL
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H.11.1 TRAVEL REGULATIONS

Contractor costs for travel will be reimbursed at the limits set in the following regulations(see
FAR 31.205-46):
a. FTR - prescribed by the GSA, for travel in the contiguous U.S.

b. JTR, Volume 2, DoD Civilian Personnel, Appendix A - prescribed by the DoD, for
travel in Alaska, HI, and outlying areas of the U.S.

c. DSSR (Government Civilians, Foreign Areas), Section 925, “Maximum Travel
Per Diem Allowances for Foreign Areas” - prescribed by the Department of
State, for travel in areas not covered in the FTR or JTR.

H.112 TRAVEL AUTHORIZATION REQUESTS (TAR)

Before undertaking travel to any Government site or any other site in performance of this
TO, the contractor shall have this travel approved by, and coordinated with, the FEDSIM
COR. Notification shall include, at a minimum, the number of persons in the party, traveler
name, destination, duration of stay, purpose, and estimated cost. Prior to any long-distance
travel, the contractor shall prepare a Travel Authorization Request (TAR) (Section J,
Attachment M) for Government review and approval. Long-distance travel will be
reimbursed for cost of travel comparable with the FTR, JTR, or DSSR.

Requests for travel approval shall:

Be prepared in a legible manner.

Include a description of the travel proposed including a statement as to purpose.
Be summarized by traveler.

Identify the TO number.

Identify the CLIN associated with the travel.

Be submitted in advance of the travel with sufficient time to permit review
and approval.

o Ao o

The contractor shall use only the minimum number of travelers and rental cars needed to
accomplish the task(s). Travel shall be scheduled during normal duty hours whenever possible.

H12 MATERIALS AND EQUIPMENT AND ODCs

The Government may require the contractor to purchase materials and equipment and ODCs,
including hardware, software, and related supplies critical and related to the services being
acquired under the TO. Such requirements will be identified at the time a TO is issued or may
be identified during the course of a TO by the Government or the contractor. If the contractor
initiates a purchase within the scope of this TO, the contractor shall submit to the FEDSIM
COR a Request to Initiate Purchase (RIP) (Section J, Attachment N). If the prime contractor
were to lose its approved purchasing system, the contractor shall submit to the FEDSIM CO a
Consent to Purchase (CTP) (Section J, Attachment O). The RIP and CTP shall include the
purpose, specific items, estimated cost, cost comparison, and rationale. The contractor shall
not make any purchases without an approved RIP from the FEDSIM COR or an approved
CTP from the FEDSIM CO and without complying with the requirements of Section H.13.2.

The contractor shall maintain accounting and inventory records for all Materials, Equipment
and ODCs purchased under this TO. TDLs may have instructions for disposition of specific
equipment purchased under the TDL. At the end of TO, the FEDSIM CO may require the
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contractor to turn over control and accountability of selected Materials, Equipment and
ODCs to USINDOPACOM or one of its Government strategic partners as appropriate. The
disposition of all other property purchased on behalf of the Government, will be addressed in
the contractor’s Transition-Out Plan (Section F, Deliverable 17) at the end of TO
performance.

H13 COMMERCIAL SUPPLIER AGREEMENTS

H.13.1 The Government understands that commercial software tools that may be
purchased in furtherance of this TO as described in Section C.5 and as contemplated in
the ODC CLIN in Section B.1 (included with final TO) may be subject to commercial
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agreements which may take a variety of forms, including without limitation licensing
agreements, terms of service, maintenance agreements, and the like, whether existing in
hard copy or in an electronic or online format such as “click wrap” or “browse wrap”
(collectively, “Supplier Agreements”). The contractor shall provide all applicable Supplier
Agreements to the FEDSIM CO prior to purchase and shall cooperate with the Government
in negotiating suitable terms to comply with this Section which shall be “specific rights”
pursuant to DFARS227.7202-3.

H.13.2 The contractor shall ensure that any proposed Supplier Agreements allow the
associated software and services to be used as necessary to achieve the objectives of this TO.
The contractor shall provide all applicable Supplier Agreements to the FEDSIM CO prior to
purchase and shall cooperate with the Government, including negotiations with the licensor
as appropriate, to ensure compliance with this Section. Without limiting the generality of the
foregoing, a compliant Supplier Agreement shall permit all of the following at no extra
charge to the Government (a) access and use by support contractors, including a successor
contractor upon termination or expiration of this TO; (b) access and use by employees of
other Federal, state, and local law enforcement agencies; (c) transfer to a different data center
and/or a successor contractor’s cloud; and (d) the creation of derivative works that shall be
subjectto at least the same rights as set forth in subparagraphs (a) through(c)above.

Hi14 PRESS/NEWS RELEASE

The contractor shall not make any press/news release pertaining to this procurement without
prior Government approval and only in coordination with the FEDSIM CO.

H15 INTELLECTUAL PROPERTY RIGHTS

The existence of any patent, patent application or other intellectual property right that
encumbers any deliverable must be disclosed in writing on the cover letter that accompanies
the delivery. If no such disclosures are provided, the data rights provisions in DFARS
252.227-7013 and 252.227-7014.

Hi16 AWARD FEE
See the AFDP in Section J, Attachment D.

H17 CONTRACTOR IDENTIFICATION

As stated in 48 CFR 211.106, Purchase Descriptions for Service Contracts, contractor
personnel shall identify themselves as contractor personnel by introducing themselves or being
introduced as contractor personnel and by displaying distinguishing badges or other visible
identification for meetings with Government personnel. Contractor personnel shall
appropriately identify themselves as contractor employees in telephone conversations and in
formal and informal written correspondence.

HI18 STATUS OF FORCES AGREEMENTS (SOFA)

With consultation with the servicing legal advisor, the USINDOPACOM TPOC will inform
the contractor of the existence of all relevant SOFA and other similar documents, and provide
copies upon request. The contractor is responsible for obtaining all necessary legal advice
concerning the content, meaning, application, etc. of any applicable SOFAs, and similar
agreements. The contractor shall adhere to all relevant provisions of the applicable SOFAs and
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other similar related agreements.

Invited Contractor (IC) and Technical Representative (TR) status shall be governed by the
various SOFA implemented by U.S. Forces in USINDOPACOM AOR (e.g., South Korea,
Japan). The contractor shall coordinate with the Government to satisfy all requirements by the
governing regulations for the specified theater. The contractor shall do the initial research into
the requirements and inform the Government as to what the requirements are to travel into
country. It is agreed that the withdrawal of IC or TR status, or the withdrawal of, or failure to
provide any of the privileges associated therewith by the U.S. shall not constitute grounds for
excusable delay by the contractor in the performance of the TO and will not justify or excuse
the contractor defaulting in the performance of this TO. Furthermore, withdrawal of SOFA
status for any reason shall not serve as a basis for the contractor filing any claims against the
U.S.

H.181 KOREA SOFA STATUS PROVISIONS

IC and TR status shall be governed by the U.S. - Republic of (South) Korea (ROK) SOFA as
implemented by United States Forces Korea (USFK) Regulation 700-19, which can be found
via search on the USFK homepage: http://www.usfk.mil.

Contract personnel may be classified as members of the “civilian component” under Article I-
(b) of the SOFA between Korea and the U.S. This classification may be available, upon
application, to all of the contractor personnel who are U.S. citizens, who do not ordinarily
reside in Korea, and whose presence in Korea is necessary for the execution of this TO. This
classification may entitle the employee to enter Korea, pursuant to invitational orders, under
Article IX of the SOFA. Contractor personnel classified as members of the “civilian
component” under this Section shall be subject to all U.S. Forces regulations and directives,
which pertain to the “civilian component” in Korea.

H.182 JAPAN SOFA STATUS PROVISIONS

IC and TR status shall be governed by the U.S. - Japan SOFA as implemented by United
States Forces Japan (USFJ) instruction 64-100, which can be found at the USFJ site:
http://www.usfj.mil/Portals/80/USFJ1%2064-100.pdf?ver=2018-04-24-015440-187.

U.S. citizen contractor personnel entering Japan under the Visa Waiver Program receive a 90-
day temporary visa, and may perform services on behalf of U.S. armed forces, as long as no
Japan-source income is received. Such personnel do not have a SOFA status. Contract
personnel may be classified as members of the “civilian component” under Article I-(b) of the
SOFA between Japan and the U.S. This classification may be available, upon application, to
all of the contractor personnel who are U.S. citizens, who do not ordinarily reside in Japan,
and whose presence is requested through a Letter of Authorization from the FEDSIM CO,
following the procedures in USFJ instruction 64-100.

H19 Extended Work Period (EWP)
The contractor shall comply with the provisions in FAR 22.10 and FAR 52.222-2. The contractor
shall perform the requirements of the TO, so far as practicable, without using extended work

period/overtime, particularly as a regular employment practice, except when lower overall costs
to the Government will result or when it is necessary to meet urgent program needs.
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The contractor may be required to provide labor hours in excess of 40 hours per work week to
include holiday(s), weekends, and/or during irregular times and shifts based upon operations and
exercises which may require support up to 24 hours per day, seven days per week (24/7). Any
services that extend beyond the contractor work period/pay period is considered extended and
shall be billed at non-premium rates.

As required by the Government and upon approval(s) of an extended work period/pay period, the
Contractor shall provide work beyond the standard hours per week. The contractor shall notify
(Section F, Attachment Q) the FEDSIM COR and PIESS TPOC by email of extended work
period/pay period hours in excess of the contractor work period/pay period. The notification shall
provide an explanation for the anticipated extended work period/pay period. The notification
applies only to the individual(s) named in the request and is not transferable to others.

Emergency extended work period/pay period requests that cannot be submitted and approved, as
required above, in advance of the emergent need must be at least approved in writing by the
FEDSIM COR in advance of commencing work. The notification for approved emergent
requirement(s) shall still be submitted and approved retroactively by the FEDSIM CO.

H20 TECHNICAL DIRECTION LETTERS (TDLs)

Technical directions in the form a TDL are means of communication between the FEDSIM
COR, USINDOPACOM TPOC, and the contractor to answer technical questions, provide
technical clarification, and give technical direction regarding the content of the PWS (see
Section C). Technical Direction means clarification of contractual requirements or direction
of a technical nature, within the context of the PWS of the contract. The FEDSIM COR and
USINDOPACOM TPOC may provide Technical Direction to the contractor, so long as the
Technical Direction does not assign new work or make any commitment or change that affects
price, quality, quantity, delivery, period of performance, or other terms and conditions of the
contract. In the event of a conflict between a TDL and the TO, the TO will take precedence.

a. For work identified as project-based (not enduring support), when necessary the
FEDSIM COR will provide technical direction or clarification concerning the details
of specific tasks set forth in the TO in writing and be concurred with by the
USINDOPACOM TPOC, the FEDSIM COR and approved by the FEDSIM CO
prior to issuance of the TDL.

b. Each TDL will be in writing and will include, as a minimum, the following information:

TO Number.

Date of TDL.

TDL number.

Severable versus Non-Severable Determination.
Estimated LOE by OASIS Labor Category.
Reference to the relevant section or item in the PWS.

Brief description of the work.
Signature of FEDSIM COR and FEDSIM CO.

c. Each TDL issued hereunder is subject to the terms and conditions of this TO; and, in no
event shall technical directions constitute an assignment of new work or changes of'such
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nature as to justify any adjustments to the fixed fee, estimated costs, or delivery terms
under the TO. In the event of a conflict between a TDL and this TO or the OASIS
contract, the TO or OASIS contract shall control.

d When in the opinion of the contractor a technical direction calls for effort outside the TO
PWS or available funding, the contractor shall notify the FEDSIM COR and CO thereof
in writing within two working days of having received the technical direction in
question. The contractor shall undertake no performance to comply with the technical
direction until the matter has been resolved by the FEDSIM CO through formal contract
modification or other appropriate action.

e. Oral technical directions may be given by the FEDSIM COR only in emergency
circumstances, and provided that any oral technical direction given is reduced to
writing by the FEDSIM COR within two working days of its issuance.

f Amendments to a TDL shall be in writing and shall include the information set forth
in paragraph (b) above. A TDL may be amended orally only by the FEDSIM CO in
emergencies; oral amendments shall be confirmed in writing within two working days
from the time of the oral communication amending the TDL by a TDL modification.

Any effort undertaken by the contractor pursuant to oral or written technical directions issued
other than in accordance with the provisions herein shall be at the contractor’s risk of not
recovering related costs incurred and corresponding proportionate amount of award fee, if any.

I1 TASK ORDER CLAUSES

All applicable and required clauses set forth in FAR 52.301 automatically flow down to all OASIS
TOs based on their specific contract type (e.g., cost, fixed-price, etc.), PWS, competition
requirements, commercial or not commercial, and dollar value as of the date the TO solicitation is
issued.

12 FARS52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB1998)

This TO incorporates one or more clauses by reference with the same force and effect as if they were
given in full text. Upon request, the FEDSIM CO will make their full text available. Also, the full
text of a clause may be accessed electronically at the FAR website:

https://www.acquisition.gov/far
FAR Part 12 commercial clauses do apply to this TO.

I21 FAR (48 CHAPTER 1) CLAUSES

FAR TITLE DATE

52.203-17 | Contractor Employee Whistleblower Rights and Requirement to APR 2014
Inform Employees of Whistleblower Rights

52.203-19 | Prohibition on Requiring Certain Internal Confidentiality JAN 2017
Agreements or Statements

52.204-13 | Systems for Award Management Maintenance OCT 2018
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52.204-14 | Service Contract Reporting Requirements OCT 2016

52.204-19 | Incorporation by Reference of Representations and Certifications DEC 2014

52.204-21 | Basic Safeguarding of Covered Contractor Information Systems JUN 2016
Prohibition on Contracting for Hardware, Software, and Services

52.204-23 | Developed or Provided by Kaspersky Lab and Other Covered JUL 2018
Entities

52.204-25 | Prohibition on Contracting for Certain Telecommunications and AUG 2020
Video Surveillance Services or Equipment

52.215-23 | Limitations on Pass-Through Charges OCT 2009

52.216-7 | Allowable Cost and Payment. Fill-in: See Section G JUN 2013

529220 P?yment for Overtime Premiums JUL 1990
Fill in: 0

52.224-3 | Privacy Training JAN 2017
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Providing Accelerated Payments to Small Business Subcontractors

52.232-40 (Deviation) DEC 2013
52.233-3 | Protest after Award AUG 1996
52.233-3 | Protest after Award — Alternate 1 JUN 1985
52.239-1 | Privacy or Security Safeguards AUG 1996
52.242-1 | Notice of Intent to Disallow Costs APR 1984
52.242-4 | Certification of Final Indirect Costs JAN 1997
52.242-15 | Stop-Work Order — Alternate | APR 1984
52.243-2 | Changes — Cost Reimbursement- Alternate I APR 1984
52.244-2 | Subcontracts—Alternate 1 JUN 2007
52.246-3 | Inspection of Supplies — Cost-Reimbursement (May 2001) MAY 2001
52.246-5 | Inspection of Services—Cost-Reimbursement APR 1984
52.247-14 | Contractor Responsibility for Receipt of Shipment APR 1984
52.247-63 | Preference for U.S. — Flag Air Carriers JUN 2003
52.249-6 | Termination (Cost-Reimbursement) MAY 2004
52.249-14 | Excusable Delays APR 1984
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122 FAR CLAUSES INCORPORATED BY FULLTEXT

FAR 52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates
specified in the contract. These rates may be adjusted only as a result of revisions to prevailing labor
rates provided by the Secretary of Labor. The option provision may be exercised more than once, but
the total extension of performance hereunder shall not exceed six months.

The Contracting Officer may exercise the option by written notice to the Contractor within 30

days of the end of the period of performance.

(End of clause)

FAR 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

a. The Government may extend the term of this contract by written notice to the Contractor
within 30 days; provided that the Government gives the Contractor a preliminary written
notice of its intent to extend at least 60 days before the contract expires. The preliminary
notice

does not commit the Government to an extension.

b. If the Government exercises this option, the extended contract shall
be considered to include this option clause.

c. The total duration of this contract, including the exercise of any options
under this clause, shall not exceed 66months.
(End of clause)

FAR 52.229-8--TAXES--FOREIGN COST-REIMBURSEMENT CONTRACTS (MAR)
(1990)

a. Any tax or duty from which the United States Government is exempt by agreement
with the Government of any nation within the AOR of Africa
Command(AFRICOM),Central Command, (CENTCOM), European Command
(EUCOM), Northern Command (NORTHCOM), Pacific Command (PACCOM), and
Southern Command (SOUTHCOM), or from which the contractor or any
subcontractor under this contractor is exempt under the laws of any nation within the
AOR of AFRICOM, CENTCOM, EUCOM, NORTHCOM, PACOM, and
SOUTHCOM, shall not constitute an allowable cost under this contract

b. If the contractor any subcontractor under this contract obtains a foreign tax credit
that reduces its Federal income tax liability under the United States Internal
RevenueCode (Title 26, U.S. Code) because of payment of any tax or duty that was
reimbursed under this contract, the amount of the reduction shall be paid or credited
at the time of such offset to the Government of the United States as the Contracting
Officer directs.

(End of Clause)

I3 GENERAL SERVICES ADMINISTRATION ACQUISITION MANUAL
(GSAM), CLAUSES INCORPORATED BY REFERENCE

The full text of a clause may be accessed electronically at the GSAM website:
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https://www.acquisition.cov/gsam/gsam.html/

GSAM TITLE DATE
552.204-9 Personal Identity Verification Requirements OCT 2012
552.232:25 Prompt Payment NOV 2009
552.232-39 Unenforceability of Unauthorized Obligations (FAR Deviation)

552.232-78 Commercial Supplier Agreements Unenforceable Clauses FEB 2018
552 239-71 Security Requirements for Unclassified Information JAN 2012
Technology Resources

I31 GSAM CLAUSES INCORPORATED BY FULL TEXT

GSAM 552.212-71 CONTRACT TERMS AND CONDITIONS APPLICABLE TO GSA
ACQUISITION OF COMMERCIAL ITEMS (JUNE 2016)

As prescribed in 512.301(a)(1), insert the following clause:
Contract Terms and Conditions Applicable to GSA Acquisition of Commercial Items (Jun 2016).

The Contractor agrees to comply with any clause that is incorporated herein by reference to
implement

agency policy applicable to acquisition of commercial items or components. The clause in effect
based on the applicable regulation cited on the date the solicitation is issued applies unless otherwise
stated herein. The clauses in paragraph (b) of this section are incorporated by reference:

[The Contracting Officer should check the clauses that apply or delete the clauses that do not
apply from the list. The Contracting Officer may add the date of the clause if desired for clarity.]

(a) Clauses.

552.203-71 Restriction on Advertising
552.211-73 Marking

552.215-70 Examination of Records by GSA
552.232-72 Final Payment

552.232-78 Payment Information
552.237-71 Qualifications of Employees
(End of clause)

I4 DFARS CLAUSES INCORPORATED BY REFERENCE

The full text of a provision may be accessed electronically at Defense Procurement and
Acquisition Policy website:

www.acq.osd.mil/dpap/dars/dfarspgi/current/index .html/

DFARS TITLE DATE
252.201-7000 | Contracting Officer's Representative DEC 1991
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252.203-7000 | Requirements Relating to Compensation of Former DoD OCT 2016
Officials

252.203-7001 | Prohibition On Persons Convicted Of Fraud Or Other DEC 2008
Defense- Contract-Related Felonies

252.203-7002 | Requirement to Inform Employees of Whistleblower Rights SEP 2013

252.203-7003 | Agency Office of the Inspector General DEC 2012

252.203-7004 | Display of Hotline Posters OCT 2016

252.204-7000 | Disclosure of Information OCT 2016

252.204-7003 | Control of Government Personnel Work Product APR 1992

252.204-7005 | Oral Attestation of Security Responsibilities NOV 2001

252.204-7009 | Limitations on the Use or Disclosure of Third-Party Contractor OCT 2016
Reported Cyber Incident Information

252.204-7012 | Safeguarding Covered Defense Information and Cyber Incident OCT 2016
Reporting

252.204-7015 | Notice of Authorized Disclosure of Information for Litigation MAY 2016
Support

252.205-7000 | Provision Of Information To Cooperative Agreement Holders DEC 1991

252.209-7004 | Subcontracting with Firms that are Owned or Controlled by the OCT 2015
Government of a Country that is a State Sponsor of Terrorism

252.211-7003 | Item Unique Identification and Valuation MAR 2016

252.211-7007 | Reporting of Government-Furnished Property AUG 2012

252.222-7002 | Compliance with Local Labor Laws (Overseas) JUN 1997

252.222.7006 | Restrictions on the Use of Mandatory Arbitration Agreements DEC 2010

252.223-7004 | Drug-Free Work Force SEP 1988

252.223-7006 | Prohibition on Storage, Treatment, and Disposal of Toxic or SEP 2014
Hazardous Materials—Basic

252.225-7001 | Buy American Act and Balance of Payments Program DEC 2016

252.225-7002 | Qualifying Country Sources as Subcontractors DEC 2016

252.225-7012 | Preference for Certain Domestic Commodities DEC 2016
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252.225-7013 | Duty-Free Entry MAY 2016
252.225-7021 | Trade Agreements — Basic DEC 2017
252.225-7041 | Correspondence in English JUN 1997
252 225-7043 AntiteqorisnﬂForce Protection for Defense Contractors Outside JUN 2015
the United States
252.225-7048 | Export-Controlled Items JUN 2013
252.226-7001 | Utilization of Indian Organizations, Indian-Owned Economic
: : . . SEP 2004
Enterprises, and Native Hawaiian Small Business Concerns
252.227-7013 | Rights in Technical Data—Noncommercial Items. Fill-in: No FEB 2014
assertions.
252.227-7014 | Rights in Noncommercial Computer Software and FEB 2014
Noncommercial Computer Software Documentation. Fill-in: No
assertions.
252.227-7015 | Technical Data—Commercial Items FEB 2014
252.227-7016 | Rights in Bid or Proposal Information JAN 2011
252.227-7020 | Rights in Special Works JUN 1995
252.227-7026 | Deferred Delivery of Technical Data or Computer Software APR 1988
252.227-7027 | Deferred Ordering of Technical Data or Computer Software APR 1988
252.227-7030 | Technical Data—Withholding of Payment MAR 2000
252.227-7037 | Validation of Restrictive Markings on Technical Data SEP 2016
252.232-7003 | Electronic Submission of Payment Requests and Receiving JUN 2012
Reports
252.232-7010 | Levies on Contract Payments DEC 2006
252.233-7001 | Choice of Law (Overseas) JUN 1997
252.239-7000 | Protection Against Compromising Emanations JUN 2004
252.239-7001 | Information Assurance Contractor Training and Certification JAN 2008
252.239-7018 | Supply Chain Risk (DEVIATION 2018-00020) OCT 2015
252.242-7004 | Material Management and Accounting System MAY 2011
252.242-7005 | Contractor Business Systems FEB 2012
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252.242-7006 | Accounting System Administration FEB 2012
252.243-7002 | Requests For Equitable Adjustment DEC 2012
252.244-7000 | Subcontracts for Commercial Items JUN 2013
252.244-7001 | Contractor Purchasing System Administration—Basic MAY 2014
252.245-7001 | Tagging, Labeling, and Marking of Government-Furnished APR 2012
Property
252.245-7002 | Reporting Loss of Government Property DEC 2017
252.245-7003 | Contractor Property Management System Administration APR 2012
252.245-7004 | Reporting, Reutilization, and Disposal DEC 2017
252.246-7001 | Warranty of Data—Basic MAR 2014
252.246-7007 | Contractor Counterfeit Electronic Part Detection and Avoidance AUG 2016
System
252.246-7008 | Sources of Electronic Parts OCT 2016
252.251-7000 | Ordering From Government Supply Sources AUG 2012
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141 DFARS CLAUSES INCORPORATED BY FULL TEXT

DFARS 252.223-7999 ENSURING ADEQUATE COVID-19 SAFETY PROTOCOLS FOR
FEDERAL CONTRACTORS (DEVIATION 2021-000009)

(a) Definition. As used in this clause — United States or its outlying areas means—
(1) The fifty States;
(2) The District of Columbia;
(3) The commonwealths of Puerto Rico and the Northern Mariana Islands;
(4) The territories of American Samoa, Guam, and the United States Virgin Islands; and
(5) The minor outlying islands of Baker Island, Howland Island, Jarvis Island, Johnston Atoll,
Kingman Reef, Midway Islands, Navassa Island, Palmyra Atoll, and Wake Atoll.

(b) Authority. This clause implements Executive Order 14042, Ensuring Adequate COVID
Safety Protocols for Federal Contractors, dated September 9, 2021 (published in the Federal
Register on September 14, 2021, 86 FR 50985).

(c) Compliance. The Contractor shall comply with all guidance, including guidance conveyed
through Frequently Asked Questions, as amended during the performance of this contract, for
contractor or subcontractor workplace locations published by the Safer Federal Workforce Task
Force (Task Force Guidance) at https:/www.saferfederalworkforce.gov/contractors/.

(d) Subcontracts. The Contractor shall include the substance of this clause, including this
paragraph (d), in subcontracts at any tier that exceed the simplified acquisition threshold, as
defined in Federal Acquisition Regulation 2.101 on the date of subcontract award, and are for
services, including construction, performed in whole or in part within the United States or its
outlying areas.

(End of clause)
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J.1 LIST OF ATTACHMENTS
The following attachments are attached, either in full text or electronically at the end of the TO.

ATTACHMENT TITLE

COR Appointment Letter

Acronym List

Incremental Funding Chart (electronically attached.xls)

Award Fee Determination Plan (AFDP)

Problem Notification Report (PNR) Template

Monthly Status Report (MSR) Template

Trip Report Template

Deliverable Acceptance-Rejection Report Template

Reserved

Department of Defense (DD) 254 (electronically attached .pdf)

Organizational Conflict of Interest (OCI) Statement

Corporate Non-Disclosure Agreement (NDA)

Travel Authorization Request (TAR) Template (electronically attached
xls)

Request to Initiate Purchase (RIP) Template (electronically attached .xls)

Consent to Purchase (CTP) Template (electronically attached .xls)

OASIS labor Categories

Extended Work Period ( EWP) Template

Government Furnish Property ( GFP ) Spreadsheet

Reserved

Reserved

Reserved

Reserved

Reserved

Reserved
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USINDOPACOM PIESS Partner Organizations
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